



COP 28 - Pavilion 4 x S/M Stages v3

Identity Group

15/11/2023 - 15/12/2023

Encore Difference. End-to-End Event Expertise.

Creative

Production

Technology

Hybrid+ & Virtual



Identity Events Management - Sole Proprietorship L.L.C.
Office 213, LLJ Business Centre
Al Jazira, Al Jazira Sports Club
107729 Abu Dhabi
United Arab Emirates

Project Number: 23-38966

Date: 31/08/2023
Page: 2 of 30
Sales Manager: Martin Lubach
Telephone: +971 50 384 3733
Email: martin.lubach@encoreglobal.com

Project Manager: Jhune Lenon
Email: jhune.lenon@encoreglobal.com

YOUR EVENT. OUR PROPOSAL

Dear Sir or Madam,

Thank you very much for your request. We are delighted to provide you with the following, nonbinding offer for your event. Events that transform – we follow this principle to ensure that your event is an impressive and memorable experience. In-person, hybrid and virtual.

Your event dates at a glance:

Project Number: 23-38966
Name of event: COP 28 - Pavilion 4 x S/M Stages v3
Organizer: Identity Group, Sally Wallis, Identity House, Westham (Head Quarters), Business Park Westham, East Sussex,, BN24 5NP, United Kingdom
Location: Identity Group, Sally Wallis, Identity House, Westham (Head Quarters), Business Park Westham, East Sussex,, BN24 5NP, United Kingdom
Date of event: 15/11/2023 09:00 - 15/12/2023 18:00

Currently the products and services of this offer have only been reserved for a limited time. Therefore, please place a written order with us not later than 13/08/2023. We have already prepared the order form - you only have to sign it and send it back to us.

Do you have any questions or change requests?

Please do contact us if you would like to discuss any aspects of our proposal. We would be delighted to support you with your upcoming project.

Kind Regards

Martin Lubach
martin.lubach@encoreglobal.com
+971 50 384 3733

Jhune Lenon
jhune.lenon@encoreglobal.com
+971 50 559 2739

YOUR BUDGET OVERVIEW

Below you will find a list of the costs for the services you have requested:

Description	Amount (net)
Location: Identity Group, Sally Wallis, Identity House, Westham (Head Quarters), Business Park Westham, East Sussex,, BN24 5NP, United Kingdom	
23-38966.01 - Audio - Master Block 1	
Main PA	AED 17,481.60
Control	AED 21,634.80
Microphones/RF	AED 37,166.40
Audio Cables	AED 4,908.00
Total Audio - Master Block 1	AED 81,190.80
23-38966.02 - Lighting - Master Block 1	
Front and Back Key Lighting	AED 51,312.00
Room & Backdrop Lighting	AED 26,164.80
Control	AED 5,839.20
Cables and Data	AED 7,228.80
Total Lighting - Master Block 1	AED 90,544.80
23-38966.28 - Video - Master Block 1 v3	
Presentation Screens	AED 44,640.00
Control	AED 62,157.60
Playback	AED 21,830.40
Camera & Streaming	AED 49,869.60
Comfort Monitor	AED 7,718.40
Signal Distribution & Cables	AED 25,459.20
Total Video - Master Block 1 v3	AED 211,675.20
23-38966.04 - Rigging - Master Block 1	
Flown Truss - TBC, subject to structure rigging points	AED 14,543.20
Total Rigging - Master Block 1	AED 14,543.20

23-38966.05 - Power - Master Block 1

Mains Distribution	AED 57,715.05
Cabling	AED 6,540.00
Total Power - Master Block 1	AED 64,255.05

23-38966.06 - Crew - Master Block 1

Crew: Set up 13 - 15 Nov 2023	AED 27,330.00
Crew: Walk Through 15 - 27 Nov 2023	AED 61,800.00
Crew: Rehearsals&Show (1st Shift) 28 Nov - 13 Dec 2023	AED 82,400.00
Crew: Show (2nd Shift) 30 Nov - 13 Dec 2023	AED 72,100.00
Crew: Derig 15 Dec 2023	AED 6,260.00
Crew Accommodation	AED 136,000.00
Crew Flights	AED 21,000.00
Total Crew - Master Block 1	AED 406,890.00

23-38966.07 - Audio - Master Block 2

Main PA	AED 17,481.60
Control	AED 21,634.80
Microphones/RF	AED 37,166.40
Audio Cables	AED 4,908.00
Total Audio - Master Block 2	AED 81,190.80

23-38966.08 - Lighting - Master Block 2

Front and Back Key Lighting	AED 51,312.00
Room & Backdrop Lighting	AED 26,164.80
Control	AED 5,839.20
Cables and Data	AED 7,228.80
Total Lighting - Master Block 2	AED 90,544.80

23-38966.29 - Video - Master Block 2 v3

Presentation Screens	AED 44,640.00
Control	AED 62,157.60
Playback	AED 21,830.40
Camera & Streaming	AED 49,869.60

Comfort Monitor	AED 7,718.40
Signal Distribution & Cables	AED 25,459.20
Total Video - Master Block 2 v3	AED 211,675.20
23-38966.10 - Rigging - Master Block 2	
Flown Truss - TBC, subject to structure rigging points	AED 14,543.20
Total Rigging - Master Block 2	AED 14,543.20
23-38966.11 - Power - Master Block 2	
Mains Distribution	AED 57,715.05
Cabling	AED 6,540.00
Total Power - Master Block 2	AED 64,255.05
23-38966.13 - Crew - Master Block 2	
Crew: Set up 13 - 15 Nov 2023	AED 27,330.00
Crew: Walk Through 15 - 27 Nov 2023	AED 61,800.00
Crew: Rehearsals&Show (1st Shift) 28 Nov - 13 Dec 2023	AED 82,400.00
Crew: Show (2nd Shift) 30 Nov - 13 Dec 2023	AED 72,100.00
Crew: Derig 15 Dec 2023	AED 6,260.00
Crew Accommodation	AED 136,000.00
Crew Flights	AED 21,000.00
Total Crew - Master Block 2	AED 406,890.00
23-38966.14 - Audio - Master Block 4	
Main PA	AED 17,481.60
Delay PA	AED 12,960.00
Control	AED 21,776.64
Microphones/RF	AED 39,888.00
Audio Cables	AED 4,920.00
Total Audio - Master Block 4	AED 97,026.24
23-38966.15 - Lighting - Master Block 4	
Front and Back Key Lighting	AED 51,312.00
Room & Backdrop Lighting	AED 26,164.80
Control	AED 5,839.20

Cables and Data	AED 7,228.80
Total Lighting - Master Block 4	AED 90,544.80
23-38966.30 - Video - Master Block 4 v3	
Presentation Screens	AED 44,640.00
Delay Screens	AED 28,267.20
Control	AED 62,157.60
Playback	AED 21,830.40
Camera & Streaming	AED 49,869.60
Comfort Monitor	AED 7,718.40
Signal Distribution & Cables	AED 38,124.00
Total Video - Master Block 4 v3	AED 252,607.20
23-38966.17 - Rigging - Master Block 4	
Flown Truss - TBC, subject to structure rigging points	AED 14,543.20
Total Rigging - Master Block 4	AED 14,543.20
23-38966.18 - Power - Master Block 4	
Mains Distribution	AED 57,715.05
Cabling	AED 6,540.00
Total Power - Master Block 4	AED 64,255.05
23-38966.19 - Crew - Master Block 4	
Crew: Set up 13 - 15 Nov 2023	AED 27,330.00
Crew: Walk Through 16 - 27 Nov 2023	AED 61,800.00
Crew: Rehearsals&Show (1st Shift) 28 Nov - 13 Dec 2023	AED 82,400.00
Crew: Show (2nd Shift) 30 Nov - 13 Dec 2023	AED 72,100.00
Crew: Derig 15 Dec 2023	AED 6,260.00
Crew Accommodation	AED 136,000.00
Crew Flights	AED 21,000.00
Total Crew - Master Block 4	AED 406,890.00
23-38966.22 - Audio - Master Block 5	
Main PA	AED 17,481.60
Delay PA	AED 12,960.00

Control	AED 21,776.64
Microphones/RF	AED 39,888.00
Audio Cables	AED 4,920.00
Total Audio - Master Block 5	AED 97,026.24

23-38966.23 - Lighting - Master Block 5

Front and Back Key Lighting	AED 51,312.00
Room & Backdrop Lighting	AED 26,164.80
Control	AED 5,839.20
Cables and Data	AED 7,228.80
Total Lighting - Master Block 5	AED 90,544.80

23-38966.31 - Video - Master Block 5 v3

Presentation Screens	AED 44,640.00
Delay Screens	AED 28,267.20
Control	AED 62,157.60
Playback	AED 21,830.40
Camera & Streaming	AED 49,869.60
Comfort Monitor	AED 7,718.40
Signal Distribution & Cables	AED 38,124.00
Total Video - Master Block 5 v3	AED 252,607.20

23-38966.25 - Rigging - Master Block 5

Flown Truss - TBC, subject to structure rigging points	AED 14,543.20
Total Rigging - Master Block 5	AED 14,543.20

23-38966.26 - Power - Master Block 5

Mains Distribution	AED 57,715.05
Cabling	AED 6,540.00
Total Power - Master Block 5	AED 64,255.05

23-38966.27 - Crew - Master Block 5

Crew: Set up 13 - 15 Nov 2023	AED 27,330.00
Crew: Walk Through 16 - 27 Nov 2023	AED 61,800.00
Crew: Rehearsals&Show (1st Shift) 28 Nov - 13 Dec 2023	AED 82,400.00

Crew: Show (2nd Shift) 30 Nov - 13 Dec 2023	AED 72,100.00
Crew: Derig 15 Dec 2023	AED 6,260.00
Crew Accommodation	AED 136,000.00
Crew Flights	AED 21,000.00
Total Crew - Master Block 5	AED 406,890.00

23-38966.20 - Operations

Backup Equipment	AED 30,332.00
Crew - Operstions	AED 383,400.00
Total Operations	AED 413,732.00

23-38966.21 - Logistics

Transport	AED 8,720.00
Total Logistics	AED 8,720.00

Summary COP 28 - Pavilion 4 x S/M Stages v3:

Total net:	AED 4,012,383.08
VAT 5.00%	AED 200,619.15
Total Gross:	AED 4,213,002.23

YOUR DETAILED OVERVIEW

Line	Description	Qty.	Item price	Days Charged	Total
------	-------------	------	------------	--------------	-------

23-38966.01 - Audio - Master Block 1

Main PA

1	Electro-Voice Evolve 50 Base Unit	2.00			
2	Electro-Voice Evolve 50 Column Speaker	2.00			
3	L-Acoustics 108P Powered Stage Foldback	2.00			
4	Electro-Voice Evolve 50 System	2.00			
Total Main PA:					AED 17,481.60

Control

5	DiGiCo D-Rack 32/8	1.00			
6	DiGiCo S21	1.00			

Line Item	Description	Qty.	Item price	Days Charged	Total
7	Apple Mac Mini (AUDIO)	1.00			
8	Radial USB-Pro Stereo USB Laptop DI	6.00			
9	3.5mm Mini Jack Stereo (M) > 2 x 6.3mm(1/4") Jack Mono (M)	2.00			
10	DiGiCo 100m Ethernet Cable	1.00			
11	3.5mm Mini Jack Stereo > 2 x XLR 3 pin (M) 2m	2.00			
12	Dell 24" FHD Monitor, P2419H	1.00			
13	Wireless Keyboard	1.00			
14	Wireless Mouse	1.00			
				Total Control:	AED 21,634.80
Microphones/RF					
15	Shure Axient 6-Way Digital Wireless Microphone.	1.00			
16	Shure UA874E directional Active Antenna, Set	1.00			
17	Shure AD1 Wireless Belt Pack Transmitter	6.00			
18	Shure AD2 Wireless Handheld	6.00			
19	Shure Axient AD4D Digital Wireless Dual Channel Receiver	3.00			
20	DPA d: fine headset 4088-F, beige,	6.00			
21	Shure UA845 Antenna Splitter	1.00			
				Total Microphones/RF:	AED 37,166.40
Audio Cables					
22	Audio - Signal & Speaker Cable Package - Small	1.00			
				Total Audio Cables:	AED 4,908.00
23-38966.02 - Lighting - Master Block 1					
Front and Back Key Lighting					
23	Elation KL Panel RGBWLC	8.00			
				Total Front and Back Key Lighting:	AED 51,312.00
Room & Backdrop Lighting					
24	Chauvet COLORado Batten 144 Tour, RGBWA	8.00			
25	CLF ARES LED Flood	6.00			
				Total Room & Backdrop Lighting:	AED 26,164.80
Control					
26	ChamSys MagicQ MQ80 Console	1.00			
27	APC 1000VA Smart UPS	1.00			
				Total Control:	AED 5,839.20

Line Item	Description	Qty.	Item price	Days Charged	Total
Cables and Data					
28	Lighting - Signal Cable Package - Small	1.00			
29	Avolites DMX Splitter, 6 Way, Truss Mount	2.00			
Total Cables and Data:					AED 7,228.80
23-38966.28 - Video - Master Block 1 v3					
Presentation Screens					
30	NEC 86" Multisync UHD LED Monitor, C860Q	2.00			
31	B-Tech 86" TV Trolley v2 (Silver)	2.00			
Total Presentation Screens:					AED 44,640.00
Control					
32	Dell 24" FHD Monitor, SE2417HG	1.00			
33	Elgato Stream Deck XL (32 Keys)	1.00			
34	Analog Way Alta 4K, Zenith 200 w/ Dante	1.00			
35	Dell Latitude 5590	1.00			
36	D-Link 24-Port Gigabit Unmanaged Rackmount Switch	1.00			
37	DSAN PerfectCue Base Station	1.00			
38	DSAN PerfectCue Remote	2.00			
39	DSAN PerfectCue System (2x Remotes)	1.00			
Total Control:					AED 62,157.60
Playback					
40	ASUS 27" WQHD ProArt Monitor, PA278QV	2.00			
41	Elgato Stream Deck, 15 Keys	1.00			
42	Dell Latitude 5520	1.00			
43	Apple Mac Studio M1 Max, (Z14J000U2)	1.00			
44	Apple Mac Studio (M1 Max) with Millumin V4	1.00			
45	CalDigit Thunderbolt 3 Mini Dock Dual HDMI 2.0	4.00			
Total Playback:					AED 21,830.40
Camera & Streaming					
46	Panasonic AW-UE150 4K 4K PTZ Camera	1.00			
47	Blackmagic ATEM Mini Pro, Capture for Vmix	1.00			
48	Panasonic AW-RP60GJ Controler	1.00			
49	Dell Latitude 5520 Laptop - Streaming with VMix	1.00			

Line Item	Description	Qty.	Item price	Days Charged	Total
50	VMix HD License	1.00			
51	CalDigit Thunderbolt 3 Mini Dock Dual HDMI 2.0	1.00			
Total Camera & Streaming:					AED 49,869.60
Comfort Monitor					
52	Samsung 32" FHD LED TV, UA32EH6030R	2.00			
53	Comfort Monitor Stand, 32" - 49", Black	2.00			
Total Comfort Monitor:					AED 7,718.40
Signal Distribution & Cables					
54	Video - Signal Cable Package - Small	1.00			
55	Aten VS184A-AT-E: 4K, 4 Port HDMI Splitter	2.00			
56	Kramer Fibre Optic HDMI 4K, 100m	3.00			
Total Signal Distribution & Cables:					AED 25,459.20
23-38966.04 - Rigging - Master Block 1					
Flown Truss - TBC, subject to structure rigging points					
57	Alutek QX30, Square Silver 3m 1 x 9m Front Truss / 1 x 9m Back Truss	6.00			
58	Manual Chain Hoist, 500kg 10m	4.00			
59	Rigging Package - Small	1.00			
60	Truss Sleeve - Black, per mtr	20.00			
Total Flown Truss - TBC, subject to structure rigging points:					AED 14,543.20
23-38966.05 - Power - Master Block 1					
Mains Distribution					
61	32A/3 > 6x 16A (RCBO) [Type 405]	1.00			
62	Mains Distribution (Secondary)	1.00			
Total Mains Distribution:					AED 57,715.05
Cabling					
63	Mains - Cable Package - Small	1.00			
Total Cabling:					AED 6,540.00

Line Item	Description	Qty.	Item price	Days Charged	Total
23-38966.06 - Crew - Master Block 1					
Crew: Set up 13 - 15 Nov 2023					
Crew: Set up 13 - 15 Nov 2023 - Staff, Transport and Miscellaneous					
64	Crew Expenses	6.00			
65	Video Technician - Video Operator	1.00			
66	Audio Technician Operator	1.00			
67	Lighting Technician	1.00			
68	General Crew	3.00			
Total Crew: Set up 13 - 15 Nov 2023:					AED 27,330.00
Crew: Walk Through 15 - 27 Nov 2023					
Crew: Walk Through 15 - 27 Nov 2023 - Staff, Transport and Miscellaneous					
69	Crew Expenses	2.00			
70	Video Technician - Video Operator	1.00			
71	Audio Technician Operator	1.00			
Total Crew: Walk Through 15 - 27 Nov 2023:					AED 61,800.00
Crew: Rehearsals&Show (1st Shift) 28 Nov - 13 Dec 2023					
Crew: Rehearsals&Show (1st Shift) 28 Nov - 13 Dec 2023 - Staff, Transport and Miscellaneous					
72	Crew Expenses	2.00			
73	Video Technician - Video Operator	1.00			
74	Audio Technician Operator	1.00			
Total Crew: Rehearsals&Show (1st Shift) 28 Nov - 13 Dec 2023:					AED 82,400.00
Crew: Show (2nd Shift) 30 Nov - 13 Dec 2023					
Crew: Show (2nd Shift) 30 Nov - 13 Dec 2023 - Staff, Transport and Miscellaneous					
75	Crew Expenses	2.00			
76	Video Technician - Video Operator	1.00			
77	Audio Technician Operator	1.00			
Total Crew: Show (2nd Shift) 30 Nov - 13 Dec 2023:					AED 72,100.00
Crew: Derig 15 Dec 2023					
Crew: Derig 15 Dec 2023 - Staff, Transport and Miscellaneous					
78	Crew Expenses	6.00			
79	Video Technician	1.00			
80	Audio Technician	1.00			
81	General Crew	3.00			
Total Crew: Derig 15 Dec 2023:					AED 6,260.00

Line Item	Description	Qty.	Item price	Days Charged	Total
Crew Accommodation					
Crew Accommodation - Staff, Transport and Miscellaneous					
82	Crew accommodation	4.00			
Total Crew Accommodation:					AED 136,000.00
Crew Flights					
Crew Flights - Staff, Transport and Miscellaneous					
83	Crew Travel (Flights Allowance)	3.00			
Total Crew Flights:					AED 21,000.00
23-38966.07 - Audio - Master Block 2					
Main PA					
84	L-Acoustics 108P Powered Stage Foldback	2.00			
85	Electro-Voice Evolve 50 System	2.00			
86	Electro-Voice Evolve 50 Base Unit	2.00			
87	Electro-Voice Evolve 50 Column Speaker	2.00			
Total Main PA:					AED 17,481.60
Control					
88	DiGiCo S21	1.00			
89	DiGiCo D-Rack 32/8	1.00			
90	Apple Mac Mini (AUDIO)	1.00			
91	Radial USB-Pro Stereo USB Laptop DI	6.00			
92	3.5mm Mini Jack Stereo (M) > 2 x 6.3mm(1/4") Jack Mono (M)	2.00			
93	DiGiCo 100m Ethernet Cable	1.00			
94	3.5mm Mini Jack Stereo > 2 x XLR 3 pin (M) 2m	2.00			
95	Dell 24" FHD Monitor, P2419H	1.00			
96	Wireless Mouse	1.00			
97	Wireless Keyboard	1.00			
Total Control:					AED 21,634.80
Microphones/RF					
98	Shure Axient 6-Way Digital Wireless Microphone.	1.00			
99	Shure UA874E directional Active Antenna, Set	1.00			
100	DPA d: fine headset 4088-F, beige,	6.00			
101	Shure AD1 Wireless Belt Pack Transmitter	6.00			
102	Shure AD2 Wireless Handheld	6.00			
103	Shure Axient AD4D Digital Wireless Dual Channel Receiver	3.00			

Line Item	Description	Qty.	Item price	Days Charged	Total
104	Shure UA845 Antenna Splitter	1.00			
	Total Microphones/RF:				AED 37,166.40
Audio Cables					
105	Audio - Signal & Speaker Cable Package - Small	1.00			
	Total Audio Cables:				AED 4,908.00
23-38966.08 - Lighting - Master Block 2					
Front and Back Key Lighting					
106	Elation KL Panel RGBWLC	8.00			
	Total Front and Back Key Lighting:				AED 51,312.00
Room & Backdrop Lighting					
107	Chauvet COLORado Batten 144 Tour, RGBWA	8.00			
108	CLF ARES LED Flood	6.00			
	Total Room & Backdrop Lighting:				AED 26,164.80
Control					
109	ChamSys MagicQ MQ80 Console	1.00			
110	APC 1000VA Smart UPS	1.00			
	Total Control:				AED 5,839.20
Cables and Data					
111	Lighting - Signal Cable Package - Small	1.00			
112	Avolites DMX Splitter, 6 Way, Truss Mount	2.00			
	Total Cables and Data:				AED 7,228.80
23-38966.29 - Video - Master Block 2 v3					
Presentation Screens					
113	NEC 86" Multisync UHD LED Monitor, C860Q	2.00			
114	B-Tech 86" TV Trolley v2 (Silver)	2.00			
	Total Presentation Screens:				AED 44,640.00
Control					
115	Dell 24" FHD Monitor, SE2417HG	1.00			
116	Elgato Stream Deck XL (32 Keys)	1.00			
117	Analog Way Alta 4K, Zenith 200 w/ Dante	1.00			
118	Dell Latitude 5590	1.00			
119	D-Link 24-Port Gigabit Unmanaged Rackmount Switch	1.00			

Line Item	Description	Qty.	Item price	Days Charged	Total
120	DSAN PerfectCue System (2x Remotes)	1.00			
121	DSAN PerfectCue Base Station	1.00			
122	DSAN PerfectCue Remote	2.00			
				Total Control:	AED 62,157.60

Playback

123	ASUS 27" WQHD ProArt Monitor, PA278QV	2.00			
124	Elgato Stream Deck, 15 Keys	1.00			
125	Apple Mac Studio (M1 Max) with Millumin V4	1.00			
126	Apple Mac Studio M1 Max, (Z14J000U2)	1.00			
127	Dell Latitude 5520	1.00			
128	CalDigit Thunderbolt 3 Mini Dock Dual HDMI 2.0	4.00			
				Total Playback:	AED 21,830.40

Camera & Streaming

129	Panasonic AW-UE150 4K 4K PTZ Camera	1.00			
130	Blackmagic ATEM Mini Pro, Capture	1.00			
131	Panasonic AW-RP60GJ Controler	1.00			
132	Dell Latitude 5520 Laptop - Streaming with VMix	1.00			
133	VMix HD License	1.00			
134	CalDigit Thunderbolt 3 Mini Dock Dual HDMI 2.0	1.00			
				Total Camera & Streaming:	AED 49,869.60

Comfort Monitor

135	Samsung 32" FHD LED TV, UA32EH6030R	2.00			
136	Comfort Monitor Stand, 32" - 49", Black	2.00			
				Total Comfort Monitor:	AED 7,718.40

Signal Distribution & Cables

137	Video - Signal Cable Package - Small	1.00			
138	Aten VS184A-AT-E: 4K, 4 Port HDMI Splitter	2.00			
139	Kramer Fibre Optic HDMI 4K, 100m	3.00			
				Total Signal Distribution & Cables:	AED 25,459.20

Line Item	Description	Qty.	Item price	Days Charged	Total
--------------	-------------	------	------------	-----------------	-------

23-38966.10 - Rigging - Master Block 2

Flown Truss - TBC, subject to structure rigging points

140	Alutek QX30, Square Silver 3m 1 x 9m Front Truss / 1 x 9m Back Truss	6.00			
141	Manual Chain Hoist, 500kg 10m	4.00			
142	Rigging Package - Small	1.00			
143	Truss Sleeve - Black, per mtr	20.00			
	Total Flown Truss - TBC, subject to structure rigging points:				AED 14,543.20

23-38966.11 - Power - Master Block 2

Mains Distribution

144	32A/3 > 6x 16A (RCBO) [Type 405]	1.00			
145	Mains Distribution (Secondary)	1.00			
	Total Mains Distribution:				AED 57,715.05

Cabling

146	Mains - Cable Package - Small	1.00			
	Total Cabling:				AED 6,540.00

23-38966.13 - Crew - Master Block 2

Crew: Set up | 13 - 15 Nov 2023

Crew: Set up | 13 - 15 Nov 2023 - Staff, Transport and Miscellaneous

147	Crew Expenses	6.00			
148	Video Technician - Video Operator	1.00			
149	Audio Technician Operator	1.00			
150	Lighting Technician	1.00			
151	General Crew	3.00			
	Total Crew: Set up 13 - 15 Nov 2023:				AED 27,330.00

Crew: Walk Through | 15 - 27 Nov 2023

Crew: Walk Through | 15 - 27 Nov 2023 - Staff, Transport and Miscellaneous

152	Crew Expenses	2.00			
153	Video Technician - Video Operator	1.00			
154	Audio Technician Operator	1.00			

Line Item	Description	Qty.	Item price	Days Charged	Total
Total Crew: Walk Through 15 - 27 Nov 2023:					AED 61,800.00
Crew: Rehearsals&Show (1st Shift) 28 Nov - 13 Dec 2023					
Crew: Rehearsals&Show (1st Shift) 28 Nov - 13 Dec 2023 - Staff, Transport and Miscellaneous					
155	Crew Expenses	2.00			
156	Video Technician - Video Operator	1.00			
157	Audio Technician Operator	1.00			
Total Crew: Rehearsals&Show (1st Shift) 28 Nov - 13 Dec 2023:					AED 82,400.00
Crew: Show (2nd Shift) 30 Nov - 13 Dec 2023					
Crew: Show (2nd Shift) 30 Nov - 13 Dec 2023 - Staff, Transport and Miscellaneous					
158	Crew Expenses	2.00			
159	Video Technician - Video Operator	1.00			
160	Audio Technician Operator	1.00			
Total Crew: Show (2nd Shift) 30 Nov - 13 Dec 2023:					AED 72,100.00
Crew: Derig 15 Dec 2023					
Crew: Derig 15 Dec 2023 - Staff, Transport and Miscellaneous					
161	Crew Expenses	6.00			
162	Video Technician	1.00			
163	Audio Technician	1.00			
164	General Crew	3.00			
Total Crew: Derig 15 Dec 2023:					AED 6,260.00
Crew Accommodation					
Crew Accommodation - Staff, Transport and Miscellaneous					
165	Crew accommodation	4.00			
Total Crew Accommodation:					AED 136,000.00
Crew Flights					
Crew Flights - Staff, Transport and Miscellaneous					
166	Crew Travel (Flights Allowance)	3.00			
Total Crew Flights:					AED 21,000.00
23-38966.14 - Audio - Master Block 4					
Main PA					
167	L-Acoustics 108P Powered Stage Foldback	2.00			
168	Electro-Voice Evolve 50 System	2.00			

Line Item	Description	Qty.	Item price	Days Charged	Total
169	Electro-Voice Evolve 50 Base Unit	2.00			
170	Electro-Voice Evolve 50 Column Speaker	2.00			
				Total Main PA:	AED 17,481.60
Delay PA					
171	Electro-Voice Evolve 50 System	2.00			
172	Electro-Voice Evolve 50 Base Unit	2.00			
173	Electro-Voice Evolve 50 Column Speaker	2.00			
				Total Delay PA:	AED 12,960.00
Control					
174	DiGiCo S21	1.00			
175	DiGiCo D-Rack 32/8	1.00			
176	Apple Mac Mini (AUDIO)	1.00			
177	Radial USB-Pro Stereo USB Laptop DI	6.00			
178	3.5mm Mini Jack Stereo (M) > 2 x 6.3mn(1/4") Jack Mono (M)	2.00			
179	DiGiCo 100m Ethernet Cable	1.00			
180	3.5mm Mini Jack Stereo > 2 x XLR 3 pin (M) 2m	2.00			
181	Dell 24" FHD Monitor, P2419H	1.00			
182	Wireless Mouse	1.00			
183	Wireless Keyboard	1.00			
				Total Control:	AED 21,776.64
Microphones/RF					
184	Shure UA874E directional Active Antenna, Set	1.00			
185	Shure Axient 8-Way Digital Wireless Microphone.	1.00			
186	DPA d: fine headset 4088-F, beige,	8.00			
187	Shure AD1 Wireless Belt Pack Transmitter	8.00			
188	Shure AD2 Wireless Handheld	8.00			
189	Shure Axient AD4D Digital Wireless Dual Channel Receiver	4.00			
190	Shure UA845 Antenna Splitter	1.00			
				Total Microphones/RF:	AED 39,888.00
Audio Cables					
191	Audio - Signal & Speaker Cable Package - Small	1.00			
				Total Audio Cables:	AED 4,920.00
23-38966.15 - Lighting - Master Block 4					
Front and Back Key Lighting					
192	Elation KL Panel RGBWLC	8.00			

Line Item	Description	Qty.	Item price	Days Charged	Total
Total Front and Back Key Lighting:					AED 51,312.00
Room & Backdrop Lighting					
193	Chauvet COLORado Batten 144 Tour, RGBWA	8.00			
194	CLF ARES LED Flood	6.00			
Total Room & Backdrop Lighting:					AED 26,164.80
Control					
195	ChamSys MagicQ MQ80 Console	1.00			
196	APC 1000VA Smart UPS	1.00			
Total Control:					AED 5,839.20
Cables and Data					
197	Lighting - Signal Cable Package - Small	1.00			
198	Avolites DMX Splitter, 6 Way, Truss Mount	2.00			
Total Cables and Data:					AED 7,228.80
23-38966.30 - Video - Master Block 4 v3					
Presentation Screens					
199	NEC 86" Multisync UHD LED Monitor, C860Q	2.00			
200	B-Tech 86" TV Trolley v2 (Silver)	2.00			
Total Presentation Screens:					AED 44,640.00
Delay Screens					
201	NEC 65" Multisync UHD LED Monitor, M651	2.00			
202	B-Tech <65" TV Trolley v2 (Black)	2.00			
Total Delay Screens:					AED 28,267.20
Control					
203	Dell 24" FHD Monitor, SE2417HG	1.00			
204	Elgato Stream Deck XL (32 Keys)	1.00			
205	Analog Way Alta 4K, Zenith 200 w/ Dante	1.00			
206	Dell Latitude 5590	1.00			
207	D-Link 24-Port Gigabit Unmanaged Rackmount Switch	1.00			
208	DSAN PerfectCue System (2x Remotes)	1.00			
209	DSAN PerfectCue Base Station	1.00			
210	DSAN PerfectCue Remote	2.00			
Total Control:					AED 62,157.60

Line Item	Description	Qty.	Item price	Days Charged	Total
Playback					
211	ASUS 27" WQHD ProArt Monitor, PA278QV	2.00			
212	Elgato Stream Deck, 15 Keys	1.00			
213	Apple Mac Studio M1 Max, (Z14J000U2)	1.00			
214	Dell Latitude 5520	1.00			
215	Apple Mac Studio (M1 Max) with Millumin V4	1.00			
216	CalDigit Thunderbolt 3 Mini Dock Dual HDMI 2.0	4.00			
				Total Playback:	AED 21,830.40
Camera & Streaming					
217	Panasonic AW-UE150 4K 4K PTZ Camera	1.00			
218	Blackmagic ATEM Mini Pro, Capture	1.00			
219	Panasonic AW-RP60GJ Controler	1.00			
220	VMix HD License	1.00			
221	Dell Latitude 5520 Laptop - Streaming with Vmix	1.00			
222	CalDigit Thunderbolt 3 Mini Dock Dual HDMI 2.0	1.00			
				Total Camera & Streaming:	AED 49,869.60
Comfort Monitor					
223	Samsung 32" FHD LED TV, UA32EH6030R	2.00			
224	Comfort Monitor Stand, 32" - 49", Black	2.00			
				Total Comfort Monitor:	AED 7,718.40
Signal Distribution & Cables					
225	Video - Signal Cable Package - Small	1.00			
226	Aten VS184A-AT-E: 4K, 4 Port HDMI Splitter	3.00			
227	Kramer Fibre Optic HDMI 4K, 100m	5.00			
				Total Signal Distribution & Cables:	AED 38,124.00
23-38966.17 - Rigging - Master Block 4					
Flown Truss - TBC, subject to structure rigging points					
228	Alutek QX30, Square Silver 3m 1 x 9m Front Truss / 1 x 9m Back Truss	6.00			
229	Manual Chain Hoist, 500kg 10m	4.00			

Line Item	Description	Qty.	Item price	Days Charged	Total
230	Rigging Package - Small	1.00			
231	Truss Sleeve - Black, per mtr	20.00			
	Total Flown Truss - TBC, subject to structure rigging points:				AED 14,543.20
23-38966.18 - Power - Master Block 4					
Mains Distribution					
232	32A/3 > 6x 16A (RCBO) [Type 405]	1.00			
233	Mains Distribution (Secondary)	1.00			
	Total Mains Distribution:				AED 57,715.05
Cabling					
234	Mains - Cable Package - Small	1.00			
	Total Cabling:				AED 6,540.00
23-38966.19 - Crew - Master Block 4					
Crew: Set up 13 - 15 Nov 2023					
Crew: Set up 13 - 15 Nov 2023 - Staff, Transport and Miscellaneous					
235	Crew Expenses	6.00			
236	Video Technician - Video Operator	1.00			
237	Audio Technician Operator	1.00			
238	Lighting Technician	1.00			
239	General Crew	3.00			
	Total Crew: Set up 13 - 15 Nov 2023:				AED 27,330.00
Crew: Walk Through 16 - 27 Nov 2023					
Crew: Walk Through 16 - 27 Nov 2023 - Staff, Transport and Miscellaneous					
240	Crew Expenses	2.00			
241	Video Technician - Video Operator	1.00			
242	Audio Technician Operator	1.00			
	Total Crew: Walk Through 16 - 27 Nov 2023:				AED 61,800.00
Crew: Rehearsals&Show (1st Shift) 28 Nov - 13 Dec 2023					
Crew: Rehearsals&Show (1st Shift) 28 Nov - 13 Dec 2023 - Staff, Transport and Miscellaneous					
243	Crew Expenses	2.00			
244	Video Technician - Video Operator	1.00			
245	Audio Technician Operator	1.00			
	Total Crew: Rehearsals&Show (1st Shift) 28 Nov - 13 Dec 2023:				AED 82,400.00

Line Item	Description	Qty.	Item price	Days Charged	Total
Crew: Show (2nd Shift) 30 Nov - 13 Dec 2023					
Crew: Show (2nd Shift) 30 Nov - 13 Dec 2023 - Staff, Transport and Miscellaneous					
246	Crew Expenses	2.00			
247	Video Technician - Video Operator	1.00			
248	Audio Technician Operator	1.00			
Total Crew: Show (2nd Shift) 30 Nov - 13 Dec 2023:					AED 72,100.00
Crew: Derig 15 Dec 2023					
Crew: Derig 15 Dec 2023 - Staff, Transport and Miscellaneous					
249	Crew Expenses	6.00			
250	Video Technician	1.00			
251	Audio Technician	1.00			
252	General Crew	3.00			
Total Crew: Derig 15 Dec 2023:					AED 6,260.00
Crew Accommodation					
Crew Accommodation - Staff, Transport and Miscellaneous					
253	Crew accommodation	4.00			
Total Crew Accommodation:					AED 136,000.00
Crew Flights					
Crew Flights - Staff, Transport and Miscellaneous					
254	Crew Travel (Flights Allowance)	3.00			
Total Crew Flights:					AED 21,000.00
23-38966.22 - Audio - Master Block 5					
Main PA					
255	L-Acoustics 108P Powered Stage Foldback	2.00			
256	Electro-Voice Evolve 50 System	2.00			
257	Electro-Voice Evolve 50 Base Unit	2.00			
258	Electro-Voice Evolve 50 Column Speaker	2.00			
Total Main PA:					AED 17,481.60
Delay PA					
259	Electro-Voice Evolve 50 Column Speaker	2.00			
260	Electro-Voice Evolve 50 System	2.00			
261	Electro-Voice Evolve 50 Base Unit	2.00			

Line Item	Description	Qty.	Item price	Days Charged	Total
Total Delay PA:					AED 12,960.00
Control					
262	DiGiCo S21	1.00			
263	DiGiCo D-Rack 32/8	1.00			
264	Apple Mac Mini (AUDIO)	1.00			
265	Radial USB-Pro Stereo USB Laptop DI	6.00			
266	3.5mm Mini Jack Stereo (M) > 2 x 6.3mm(1/4") Jack Mono (M)	2.00			
267	DiGiCo 100m Ethernet Cable	1.00			
268	3.5mm Mini Jack Stereo > 2 x XLR 3 pin (M) 2m	2.00			
269	Dell 24" FHD Monitor, P2419H	1.00			
270	Wireless Mouse	1.00			
271	Wireless Keyboard	1.00			
Total Control:					AED 21,776.64
Microphones/RF					
272	Shure Axient 8-Way Digital Wireless Microphone.	1.00			
273	Shure UA874E directional Active Antenna, Set	1.00			
274	Shure AD1 Wireless Belt Pack Transmitter	8.00			
275	Shure AD2 Wireless Handheld	8.00			
276	Shure Axient AD4D Digital Wireless Dual Channel Receiver	4.00			
277	DPA d: fine headset 4088-F, beige,	8.00			
278	Shure UA845 Antenna Splitter	1.00			
Total Microphones/RF:					AED 39,888.00
Audio Cables					
279	Audio - Signal & Speaker Cable Package - Small	1.00			
Total Audio Cables:					AED 4,920.00
23-38966.23 - Lighting - Master Block 5					
Front and Back Key Lighting					
280	Elation KL Panel RGBWLC	8.00			
Total Front and Back Key Lighting:					AED 51,312.00
Room & Backdrop Lighting					
281	Chauvet COLORado Batten 144 Tour, RGBWA	8.00			
282	CLF ARES LED Flood	6.00			
Total Room & Backdrop Lighting:					AED 26,164.80

Line Item	Description	Qty.	Item price	Days Charged	Total
Control					
283	ChamSys MagicQ MQ80 Console	1.00			
284	APC 1000VA Smart UPS	1.00			
Total Control:					AED 5,839.20
Cables and Data					
285	Lighting - Signal Cable Package - Small	1.00			
286	Avolites DMX Splitter, 6 Way, Truss Mount	2.00			
Total Cables and Data:					AED 7,228.80
23-38966.31 - Video - Master Block 5 v3					
Presentation Screens					
287	NEC 86" Multisync UHD LED Monitor, C860Q	2.00			
288	B-Tech 86" TV Trolley v2 (Silver)	2.00			
Total Presentation Screens:					AED 44,640.00
Delay Screens					
289	NEC 65" Multisync UHD LED Monitor, M651	2.00			
290	B-Tech <65" TV Trolley v2 (Black)	2.00			
Total Delay Screens:					AED 28,267.20
Control					
291	Dell 24" FHD Monitor, SE2417HG	1.00			
292	Elgato Stream Deck XL (32 Keys)	1.00			
293	Analog Way Alta 4K, Zenith 200 w/ Dante	1.00			
294	Dell Latitude 5590	1.00			
295	D-Link 24-Port Gigabit Unmanaged Rackmount Switch	1.00			
296	DSAN PerfectCue System (2x Remotes)	1.00			
297	DSAN PerfectCue Base Station	1.00			
298	DSAN PerfectCue Remote	2.00			
Total Control:					AED 62,157.60
Playback					
299	ASUS 27" WQHD ProArt Monitor, PA278QV	2.00			
300	Elgato Stream Deck, 15 Keys	1.00			
301	Apple Mac Studio (M1 Max) with Millumin V4	1.00			
302	Apple Mac Studio M1 Max, (Z14J000U2)	1.00			
303	Dell Latitude 5520	1.00			
304	CalDigit Thunderbolt 3 Mini Dock Dual HDMI 2.0	4.00			

Line Item	Description	Qty.	Item price	Days Charged	Total
-----------	-------------	------	------------	--------------	-------

Total Playback: **AED 21,830.40**

Camera & Streaming

305	Panasonic AW-UE150 4K 4K PTZ Camera	1.00			
306	Blackmagic ATEM Mini Pro, Capture	1.00			
307	Panasonic AW-RP60GJ Controler	1.00			
308	VMix HD License	1.00			
309	Dell Latitude 5520 Laptop - Streaming with VMix	1.00			
310	CalDigit Thunderbolt 3 Mini Dock Dual HDMI 2.0	1.00			

Total Camera & Streaming: **AED 49,869.60**

Comfort Monitor

311	Samsung 32" FHD LED TV, UA32EH6030R	2.00			
312	Comfort Monitor Stand, 32" - 49", Black	2.00			

Total Comfort Monitor: **AED 7,718.40**

Signal Distribution & Cables

313	Video - Signal Cable Package - Small	1.00			
314	Aten VS184A-AT-E: 4K, 4 Port HDMI Splitter	3.00			
315	Kramer Fibre Optic HDMI 4K, 100m	5.00			

Total Signal Distribution & Cables: **AED 38,124.00**

23-38966.25 - Rigging - Master Block 5

Flown Truss - TBC, subject to structure rigging points

316	Alutek QX30, Square Silver 3m 1 x 9m Front Truss / 1 x 9m Back Truss	6.00			
317	Manual Chain Hoist, 500kg 10m	4.00			
318	Rigging Package - Small	1.00			
319	Truss Sleeve - Black, per mtr	20.00			

Total Flown Truss - TBC, subject to structure rigging points: **AED 14,543.20**

Line Item	Description	Qty.	Item price	Days Charged	Total
-----------	-------------	------	------------	--------------	-------

23-38966.26 - Power - Master Block 5
Mains Distribution

320	32A/3 > 6x 16A (RCBO) [Type 405]	1.00			
321	Mains Distribution (Secondary)	1.00			
Total Mains Distribution:					AED 57,715.05

Cabling

322	Mains - Cable Package - Small	1.00			
Total Cabling:					AED 6,540.00

23-38966.27 - Crew - Master Block 5
Crew: Set up | 13 - 15 Nov 2023
Crew: Set up | 13 - 15 Nov 2023 - Staff, Transport and Miscellaneous

323	Crew Expenses	6.00			
324	Video Technician - Video Operator	1.00			
325	Audio Technician Operator	1.00			
326	Lighting Technician	1.00			
327	General Crew	3.00			
Total Crew: Set up 13 - 15 Nov 2023:					AED 27,330.00

Crew: Walk Through | 16 - 27 Nov 2023
Crew: Walk Through | 16 - 27 Nov 2023 - Staff, Transport and Miscellaneous

328	Crew Expenses	2.00			
329	Video Technician - Video Operator	1.00			
330	Audio Technician Operator	1.00			
Total Crew: Walk Through 16 - 27 Nov 2023:					AED 61,800.00

Crew: Rehearsals&Show (1st Shift) | 28 Nov - 13 Dec 2023
Crew: Rehearsals&Show (1st Shift) | 28 Nov - 13 Dec 2023 - Staff, Transport and Miscellaneous

331	Crew Expenses	2.00			
332	Video Technician - Video Operator	1.00			
333	Audio Technician Operator	1.00			
Total Crew: Rehearsals&Show (1st Shift) 28 Nov - 13 Dec 2023:					AED 82,400.00

Crew: Show (2nd Shift) | 30 Nov - 13 Dec 2023
Crew: Show (2nd Shift) | 30 Nov - 13 Dec 2023 - Staff, Transport and Miscellaneous

334	Crew Expenses	2.00			
-----	---------------	------	--	--	--

Line Item	Description	Qty.	Item price	Days Charged	Total
335	Video Technician - Video Operator	1.00			
336	Audio Technician Operator	1.00			
Total Crew: Show (2nd Shift) 30 Nov - 13 Dec 2023:					AED 72,100.00

Crew: Derig | 15 Dec 2023

Crew: Derig | 15 Dec 2023 - Staff, Transport and Miscellaneous

337	Crew Expenses	6.00			
338	Video Technician	1.00			
339	Audio Technician	1.00			
340	General Crew	3.00			
Total Crew: Derig 15 Dec 2023:					AED 6,260.00

Crew Accommodation

Crew Accommodation - Staff, Transport and Miscellaneous

341	Crew accommodation	4.00			
Total Crew Accommodation:					AED 136,000.00

Crew Flights

Crew Flights - Staff, Transport and Miscellaneous

342	Crew Travel (Flights Allowance)	3.00			
Total Crew Flights:					AED 21,000.00

23-38966.20 - Operations

Backup Equipment

Backup Kit (Video Playback)

343	ASUS 27" WQHD ProArt Monitor, PA278QV	1.00			
344	Elgato Stream Deck, 15 Keys	1.00			
345	Dell Latitude 5520	1.00			
346	Apple Mac Mini (M1) with Millumin V4	1.00			
347	Apple Mac Mini M1, (Z12P000CK)	1.00			
348	CalDigit Thunderbolt 3 Mini Dock Dual HDMI 2.0	1.00			
Total Backup Kit (Video Playback):					AED 30,332.00

Crew - Operstions

Crew: 1st Shift

Crew: 1st Shift - Staff, Transport and Miscellaneous

349	Crew Travel (Flight Allowance)	2.00			
-----	--------------------------------	------	--	--	--

Line Item	Description	Qty.	Item price	Days Charged	Total
350	Crew Travel (Visa / Work Permit (UAE) Allowance)	2.00			
351	Crew Expenses	2.00			
352	Project Manager (Setup, 1st Shift, Derig)	1.00			
353	Lighting Technician Operator (1st Shift)	1.00			
				Total Crew: 1st Shift:	AED 177,400.00

Crew: 2nd Shift (30 Nov - 13 Dec 2023)
Crew: 2nd Shift (30 Nov - 13 Dec 2023) - Staff, Transport and Miscellaneous

354	Lighting Technician Operator (2nd Shift)	1.00			
355	Project Manager (2nd Shift)	1.00			
				Total Crew: 2nd Shift (30 Nov - 13 Dec 2023):	AED 66,500.00

Crew Accommodation
Crew Accommodation - Staff, Transport and Miscellaneous

356	Crew accommodation (93 Nights)	93.00			
				Total Crew Accommodation:	AED 139,500.00

23-38966.21 - Logistics
Transport
Transport - Staff, Transport and Miscellaneous

357	General Crew Transport - Return Trip - Dubai	1.00			
358	General Crew Transport - Return Trip - Dubai	1.00			
359	10T Truck - Dubai (Delivery)	2.00			
360	10T Truck - Dubai (Delivery)	2.00			
				Total Transport:	AED 8,720.00

YOUR ORDER

We hereby grant Encore Staging Services L.L.C the order for the production:

Project Number: 23-38966
Client: Identity Events Management - Sole Proprietorship L.L.C.
Name of event: COP 28 - Pavilion 4 x S/M Stages v3

23-38966.01	Audio - Master Block 1	AED 81,190.80
23-38966.02	Lighting - Master Block 1	AED 90,544.80
23-38966.28	Video - Master Block 1 v3	AED 211,675.20
23-38966.04	Rigging - Master Block 1	AED 14,543.20
23-38966.05	Power - Master Block 1	AED 64,255.05
23-38966.06	Crew - Master Block 1	AED 406,890.00
23-38966.07	Audio - Master Block 2	AED 81,190.80
23-38966.08	Lighting - Master Block 2	AED 90,544.80
23-38966.29	Video - Master Block 2 v3	AED 211,675.20
23-38966.10	Rigging - Master Block 2	AED 14,543.20
23-38966.11	Power - Master Block 2	AED 64,255.05
23-38966.13	Crew - Master Block 2	AED 406,890.00
23-38966.14	Audio - Master Block 4	AED 97,026.24
23-38966.15	Lighting - Master Block 4	AED 90,544.80
23-38966.30	Video - Master Block 4 v3	AED 252,607.20
23-38966.17	Rigging - Master Block 4	AED 14,543.20
23-38966.18	Power - Master Block 4	AED 64,255.05
23-38966.19	Crew - Master Block 4	AED 406,890.00
23-38966.22	Audio - Master Block 5	AED 97,026.24
23-38966.23	Lighting - Master Block 5	AED 90,544.80
23-38966.31	Video - Master Block 5 v3	AED 252,607.20
23-38966.25	Rigging - Master Block 5	AED 14,543.20
23-38966.26	Power - Master Block 5	AED 64,255.05
23-38966.27	Crew - Master Block 5	AED 406,890.00
23-38966.20	Operations	AED 413,732.00
23-38966.21	Logistics	AED 8,720.00

Total net	AED 4,012,383.08
VAT (5.00%)	AED 200,619.15

Total costs AED 4,213,002.23

Signature Client (Identity Events Management - Sole Proprietorship L.L.C.)

Location/Date**Stamp/Signature**

If you have any change requests, please inform your project manager in due time.
Please send us the signed order by e-mail.

With the receipt of this offer, all previous offers for this project / request lose their validity. Please note that the commercial offers as well as the technology and service concepts offered by us may only be passed on with the written consent of Encore Staging Services L.L.C.

Sales Manager: Martin Lubach martin.lubach@encoreglobal.com +971 50 384 3733	Project Manager: Jhune Lenon jhune.lenon@encoreglobal.com +971 50 559 2739
--	--

After the order has been confirmed in writing, we ask you to consider the following payment modalities:

Please inform us of any deviating billing address and any internal PO numbers so that we can immediately issue a proper and legally compliant invoice for you after your event.

Service hours are estimated and will be charged on T&M basis (time and material basis).

Unless agreed otherwise, our General Terms and Conditions apply, accessible under
<https://www.encore-emea.com/terms-and-conditions/tac-uae-ksa/>

With written order placement, you confirm the acknowledgement and understanding of them.

In connection with the provision of our service, we are particularly interested in your feedback after the conclusion of the event. For this purpose, we will send you an invitation to our customer satisfaction survey Event Pulse by our external service provider Medallia (www.medallia.com) within a period of up to five days after the event. If you are not interested in participating in the survey, please send us an email to Privacy-EMEA@encoreglobal.com. Further details on the handling of personal data can be found in the privacy policy on our website www.encore-emea.com.