



COP28 - GCA Climate Action v06.6

Identity Group

01/10/2023 - 31/12/2023

Encore Difference. End-to-End Event Expertise.

Creative

Production

Technology

Hybrid+ & Virtual



Identity Holdings Ltd
Identity House, Westham Business Park,
Eastbourne Road Westham,
East Sussex
BN24 5NP
United Kingdom

Project Number: 23-25580

Date: 11/08/2023
Page: 2 of 61
Sales Manager: Martin Lubach
Telephone: +971 50 384 3733
Email: martin.lubach@encoreglobal.com

Project Manager: Jhune Lenon
Email: jhune.lenon@encoreglobal.com

YOUR EVENT. OUR PROPOSAL

Dear Sir or Madam Smith,

Thank you very much for your request. We are delighted to provide you with the following, nonbinding offer for your event. Events that transform – we follow this principle to ensure that your event is an impressive and memorable experience. In-person, hybrid and virtual.

Your event dates at a glance:

Project Number: 23-25580
Name of event: COP28 - GCA Climate Action v06.6
Organizer: Identity Group, Sally Wallis, Identity House, Westham (Head Quarters), Business Park Westham, East Sussex,, BN24 5NP, United Kingdom
Location: Expo City, Al Wasl Avenue, Dubai, United Arab Emirates
Identity Holdings Ltd, Identity House, Westham Business Park,, Eastbourne Road Westham,, East Sussex, BN24 5NP, United Kingdom
Date of event: 01/11/2023 06:00 - 20/12/2023 19:00 Audio - Action Room 1
01/11/2023 06:00 - 20/12/2023 19:00 Lighting - Action Room 1
01/11/2023 06:00 - 20/12/2023 19:00 Video - Action Room 1
01/11/2023 06:00 - 20/12/2023 19:00 Power - Action Room 1
01/11/2023 06:00 - 20/12/2023 19:00 Consumables - Action Room 1
01/11/2023 06:00 - 20/12/2023 19:00 Crew - Action Room 1 v6.2
01/11/2023 06:00 - 20/12/2023 19:00 Audio - Action Room 2
01/11/2023 06:00 - 20/12/2023 19:00 Lighting - Action Room 2
01/11/2023 06:00 - 20/12/2023 19:00 Video - Action Room 2
01/11/2023 06:00 - 20/12/2023 19:00 Power - Action Room 2
01/11/2023 06:00 - 20/12/2023 19:00 Consumables - Action Room 2
01/11/2023 06:00 - 20/12/2023 19:00 Crew - Action Room 2 v6.2
01/11/2023 06:00 - 20/12/2023 19:00 Audio - Amphitheatre 1
01/11/2023 06:00 - 20/12/2023 19:00 Lighting - Amphitheatre 1
01/11/2023 06:00 - 20/12/2023 19:00 Video - Amphitheatre 1 v6.5
01/11/2023 06:00 - 20/12/2023 19:00 Power - Amphitheatre 1
01/11/2023 06:00 - 20/12/2023 19:00 Consumables - Amphitheatre 1
01/11/2023 06:00 - 20/12/2023 19:00 Crew - Amphitheatre 1 v6.2
01/11/2023 06:00 - 20/12/2023 19:00 Audio - Amphitheatre 2
01/11/2023 06:00 - 20/12/2023 19:00 Lighting - Amphitheatre 2
01/11/2023 06:00 - 20/12/2023 19:00 Video - Amphitheatre 2 v6.5
01/11/2023 06:00 - 20/12/2023 19:00 Power - Amphitheatre 2

01/11/2023 06:00 - 20/12/2023 19:00 Consumables - Amphitheatre 2
01/11/2023 06:00 - 20/12/2023 19:00 Crew - Amphitheatre 2 v6.2
01/11/2023 06:00 - 20/12/2023 19:00 Audio - Empowerment Hub
01/11/2023 06:00 - 20/12/2023 19:00 Lighting - Empowerment Hub
01/11/2023 06:00 - 20/12/2023 19:00 Rigging - Action Empowerment
01/11/2023 06:00 - 20/12/2023 19:00 Power - Empowerment Hub
01/11/2023 06:00 - 20/12/2023 19:00 Consumables - Empowerment Hub
01/11/2023 06:00 - 20/12/2023 19:00 Crew - Empowerment Hub v6.2
01/11/2023 06:00 - 20/12/2023 19:00 Audio - COP TV
01/11/2023 06:00 - 20/12/2023 19:00 Lighting - COP TV
01/11/2023 06:00 - 20/12/2023 19:00 Video -COP TV
01/11/2023 06:00 - 20/12/2023 19:00 Power - COP TV
01/11/2023 06:00 - 20/12/2023 19:00 Consumables - COP TV
01/11/2023 06:00 - 20/12/2023 19:00 Crew - COP TV
01/11/2023 06:00 - 20/12/2023 19:00 Audio - Marrakech Partnership Lounge
01/11/2023 06:00 - 20/12/2023 19:00 Lighting - Marrakech Partnership Lounge
01/11/2023 06:00 - 20/12/2023 19:00 Power - Marrakech Partnership Lounge
01/11/2023 06:00 - 20/12/2023 19:00 Consumables - Marrakech Partnership Lounge
01/11/2023 06:00 - 20/12/2023 19:00 Crew - Marrakech Partnership Lounge v6.2
01/11/2023 06:00 - 20/12/2023 19:00 Lighting - Bilateral Rooms x 6 rooms
01/11/2023 06:00 - 20/12/2023 19:00 Power - Bilateral Rooms x 6 Rooms
01/11/2023 06:00 - 20/12/2023 19:00 Crew - Bilateral Rooms x 6 rooms v6.2
01/11/2023 06:00 - 20/12/2023 19:00 Audio - Hearing Aid Loop Systems v6.4
01/11/2023 06:00 - 20/12/2023 19:00 Audio - Across all rooms
01/11/2023 06:00 - 20/12/2023 19:00 Lighting - Across all Rooms & External v6.5
01/11/2023 06:00 - 20/12/2023 19:00 Rigging - Across all rooms
01/11/2023 06:00 - 20/12/2023 19:00 Power - Across all rooms
01/11/2023 06:00 - 20/12/2023 19:00 Crew - Across all rooms v6.2
01/11/2023 06:00 - 20/12/2023 19:00 Transportation and logistics v6.2
01/10/2023 09:00 - 31/12/2023 18:00 GCA - Rooms Mains Power Supplies V6.3
01/10/2023 09:00 - 31/12/2023 18:00 GCA - Mains Power & Distribution - 5x 400A v6.3
01/11/2023 06:00 - 20/12/2023 19:00 Project Discount

Currently the products and services of this offer have only been reserved for a limited time. Therefore, please place a written order with us not later than 24/04/2023. We have already prepared the order form - you only have to sign it and send it back to us.

Do you have any questions or change requests?

Please do contact us if you would like to discuss any aspects of our proposal. We would be delighted to support you with your upcoming project.

Kind Regards

Martin Lubach
martin.lubach@encoreglobal.com
+971 50 384 3733

Jhune Lenon
jhune.lenon@encoreglobal.com
+971 50 559 2739

YOUR BUDGET OVERVIEW

Below you will find a list of the costs for the services you have requested:

| Description | Amount (net) |
|---|-----------------------|
| Location: Expo City, Al Wasl Avenue, Dubai, United Arab Emirates | |
| 23-25580.01 - Audio - Action Room 1 | |
| PA | AED 49,176.00 |
| Control | AED 16,344.00 |
| Microphones & RF | AED 20,439.00 |
| Audio Cables | AED 7,362.00 |
| Total Audio - Action Room 1 | AED 93,321.00 |
| 23-25580.02 - Lighting - Action Room 1 | |
| Fixtures | AED 148,875.00 |
| Control | AED 7,299.00 |
| Data | AED 5,283.00 |
| Cabling | AED 9,729.00 |
| Power | AED 7,125.00 |
| Total Lighting - Action Room 1 | AED 178,311.00 |
| 23-25580.03 - Video - Action Room 1 | |
| Control | AED 88,200.00 |
| Monitors | AED 163,915.00 |
| Playback & GFX | AED 35,544.00 |
| Cables/Fiber | AED 92,034.00 |
| Total Video - Action Room 1 | AED 379,693.00 |
| 23-25580.05 - Power - Action Room 1 | |
| Video | AED 7,776.00 |
| Audio | AED 12,870.00 |
| Lighting | AED 7,362.00 |
| Total Power - Action Room 1 | AED 28,008.00 |
| 23-25580.06 - Consumables - Action Room 1 | |
| Room Consumables | AED 6,552.00 |
| Total Consumables - Action Room 1 | AED 6,552.00 |

23-25580.84 - Crew - Action Room 1 v6.2

| | |
|---|-----------------------|
| Set-up 01-14 . Nov . 2023 | AED 212,800.00 |
| Walk-Through 15-25 . Nov . 2023 | AED 83,600.00 |
| Rehearsal & Show (1st shift) 26 . Nov - 13 . Dec . 2023 | AED 178,200.00 |
| Derig 15-20 . Dec . 2023 | AED 63,000.00 |
| Total Crew - Action Room 1 v6.2 | AED 537,600.00 |

23-25580.08 - Audio - Action Room 2

| | |
|------------------------------------|----------------------|
| PA | AED 36,468.00 |
| Control | AED 18,018.00 |
| Microphones & RF | AED 20,439.00 |
| Audio Cables | AED 7,362.00 |
| Total Audio - Action Room 2 | AED 82,287.00 |

23-25580.09 - Lighting - Action Room 2

| | |
|---------------------------------------|-----------------------|
| Fixtures | AED 89,970.00 |
| Control | AED 7,299.00 |
| Data | AED 5,283.00 |
| Cabling | AED 9,729.00 |
| Power | AED 7,125.00 |
| Total Lighting - Action Room 2 | AED 119,406.00 |

23-25580.10 - Video - Action Room 2

| | |
|------------------------------------|-----------------------|
| Control | AED 139,519.00 |
| Monitors | AED 133,045.00 |
| Playback & GFX | AED 35,544.00 |
| Cables/Fiber | AED 75,834.00 |
| Total Video - Action Room 2 | AED 383,942.00 |

23-25580.12 - Power - Action Room 2

| | |
|------------------------------------|----------------------|
| Audio | AED 12,870.00 |
| Video | AED 7,776.00 |
| Lighting | AED 7,362.00 |
| Total Power - Action Room 2 | AED 28,008.00 |

23-25580.13 - Consumables - Action Room 2

| | |
|----------------------|--------------|
| Consumables for room | AED 6,552.00 |
|----------------------|--------------|

| | |
|--|---------------------|
| Total Consumables - Action Room 2 | AED 6,552.00 |
|--|---------------------|

23-25580.85 - Crew - Action Room 2 v6.2

| | |
|-----------------------------|----------------|
| Set-up 01-14 . Nov . 2023 | AED 212,800.00 |
|-----------------------------|----------------|

| | |
|-----------------------------------|---------------|
| Walk-Through 15-25 . Nov . 2023 | AED 83,600.00 |
|-----------------------------------|---------------|

| | |
|---|----------------|
| Rehearsal & Show (1st shift) 26 . Nov - 13 . Dec . 2023 | AED 178,200.00 |
|---|----------------|

| | |
|----------------------------|---------------|
| Derig 15-20 . Dec . 2023 | AED 63,000.00 |
|----------------------------|---------------|

| | |
|--|-----------------------|
| Total Crew - Action Room 2 v6.2 | AED 537,600.00 |
|--|-----------------------|

23-25580.15 - Audio - Amphitheatre 1

| | |
|----|---------------|
| PA | AED 45,648.00 |
|----|---------------|

| | |
|----------|--------------|
| Foldback | AED 9,333.00 |
|----------|--------------|

| | |
|---------|---------------|
| Control | AED 32,211.00 |
|---------|---------------|

| | |
|------------------|---------------|
| Microphones & RF | AED 83,268.00 |
|------------------|---------------|

| | |
|--------------|--------------|
| Audio Cables | AED 7,362.00 |
|--------------|--------------|

| | |
|---|---------------|
| Microphone Allowance for Entertainment/Backline - TBC, subject to Technical Rider | AED 13,668.75 |
|---|---------------|

| | |
|-------------------------------------|-----------------------|
| Total Audio - Amphitheatre 1 | AED 191,490.75 |
|-------------------------------------|-----------------------|

23-25580.16 - Lighting - Amphitheatre 1

| | |
|----------|----------------|
| Fixtures | AED 429,210.00 |
|----------|----------------|

| | |
|---------|--------------|
| Control | AED 9,699.00 |
|---------|--------------|

| | |
|------|--------------|
| Data | AED 5,283.00 |
|------|--------------|

| | |
|---------|--------------|
| Cabling | AED 9,729.00 |
|---------|--------------|

| | |
|-------|--------------|
| Power | AED 4,275.00 |
|-------|--------------|

| | |
|--|-----------------------|
| Total Lighting - Amphitheatre 1 | AED 458,196.00 |
|--|-----------------------|

23-25580.96 - Video - Amphitheatre 1 v6.5

| | |
|-----------------------------------|----------------|
| LED Screens 2.9mm - 2Nos. 5m x 3m | AED 201,432.00 |
|-----------------------------------|----------------|

| | |
|---------|---------------|
| Control | AED 62,739.00 |
|---------|---------------|

| | |
|----------------|---------------|
| Playback & GFX | AED 87,207.00 |
|----------------|---------------|

| | |
|--------------------------|---------------|
| Comfort Monitors & Timer | AED 27,531.00 |
|--------------------------|---------------|

| | |
|---------------|----------------|
| Cable & Fibre | AED 162,180.00 |
|---------------|----------------|

| | |
|---|-----------------------|
| Total Video - Amphitheatre 1 v6.5 | AED 541,089.00 |
| 23-25580.19 - Power - Amphitheatre 1 | |
| Mains | AED 12,168.00 |
| Audio | AED 20,223.00 |
| Video | AED 33,507.00 |
| Lighting | AED 14,715.00 |
| Total Power - Amphitheatre 1 | AED 80,613.00 |
| 23-25580.20 - Consumables - Amphitheatre 1 | |
| Consumables for Room | AED 9,072.00 |
| Total Consumables - Amphitheatre 1 | AED 9,072.00 |
| 23-25580.86 - Crew - Amphitheatre 1 v6.2 | |
| Set-up 01-14 . Nov . 2023 | AED 201,600.00 |
| Walk-Through 15-25 . Nov . 2023 | AED 83,600.00 |
| Rehearsal & Show (1st shift) 26 . Nov - 13 . Dec . 2023 | AED 218,700.00 |
| Derig 15-20 . Dec . 2023 | AED 63,000.00 |
| Total Crew - Amphitheatre 1 v6.2 | AED 566,900.00 |
| 23-25580.22 - Audio - Amphitheatre 2 | |
| PA | AED 65,286.00 |
| Foldback | AED 9,333.00 |
| Control | AED 32,031.00 |
| Microphones & RF | AED 82,575.00 |
| Audio Cables | AED 7,362.00 |
| Microphone Allowance for Entertainment/Backline - TBC, subject to Technical Rider | AED 13,668.75 |
| Total Audio - Amphitheatre 2 | AED 210,255.75 |
| 23-25580.23 - Lighting - Amphitheatre 2 | |
| Fixtures | AED 417,960.00 |
| Control | AED 9,699.00 |
| Data | AED 5,283.00 |
| Cabling | AED 9,729.00 |
| Power | AED 4,275.00 |

| | |
|---|-----------------------|
| Total Lighting - Amphitheatre 2 | AED 446,946.00 |
| 23-25580.95 - Video - Amphitheatre 2 v6.5 | |
| LED Screens 2.9mm - 2Nos. 5m x 3m | AED 201,432.00 |
| Control | AED 62,739.00 |
| Playback | AED 73,491.00 |
| Comfort Monitors & Timer | AED 27,531.00 |
| Cable & Fibre | AED 127,080.00 |
| Total Video - Amphitheatre 2 v6.5 | AED 492,273.00 |
| 23-25580.26 - Power - Amphitheatre 2 | |
| Mains | AED 12,168.00 |
| Audio | AED 16,542.00 |
| Video | AED 29,862.00 |
| Lighting | AED 11,034.00 |
| Total Power - Amphitheatre 2 | AED 69,606.00 |
| 23-25580.27 - Consumables - Amphitheatre 2 | |
| Consumables | AED 12,720.00 |
| Total Consumables - Amphitheatre 2 | AED 12,720.00 |
| 23-25580.87 - Crew - Amphitheatre 2 v6.2 | |
| Set-up 01-14 . Nov . 2023 | AED 201,600.00 |
| Walk-Through 15-25 . Nov . 2023 | AED 83,600.00 |
| Rehearsal & Show (2nd shift) 26 . Nov - 13 . Dec . 2023 | AED 218,700.00 |
| Derig 15-20 . Dec . 2023 | AED 63,000.00 |
| Total Crew - Amphitheatre 2 v6.2 | AED 566,900.00 |
| 23-25580.29 - Audio - Empowerment Hub | |
| PA | AED 37,026.00 |
| FOH/Control/Playback | AED 25,137.00 |
| RF and Microphones | AED 38,412.00 |
| Cabling | AED 7,362.00 |
| Total Audio - Empowerment Hub | AED 107,937.00 |

| | |
|---|-----------------------|
| 23-25580.30 - Lighting - Empowerment Hub | |
| Fixtures | AED 206,088.75 |
| Control | AED 9,699.00 |
| Data | AED 5,283.00 |
| Cabling | AED 9,729.00 |
| Power | AED 4,275.00 |
| Total Lighting - Empowerment Hub | AED 235,074.75 |
| 23-25580.32 - Rigging - Action Empowerment | |
| Rigging | AED 46,438.00 |
| Total Rigging - Action Empowerment | AED 46,438.00 |
| 23-25580.33 - Power - Empowerment Hub | |
| Mains | AED 20,232.00 |
| Total Power - Empowerment Hub | AED 20,232.00 |
| 23-25580.34 - Consumables - Empowerment Hub | |
| Consumables in Room | AED 7,092.00 |
| Total Consumables - Empowerment Hub | AED 7,092.00 |
| 23-25580.35 - Crew - Empowerment Hub v6.2 | |
| Set-up 01-14 . Nov . 2023 | AED 134,400.00 |
| Walk-Through 15-25 . Nov . 2023 | AED 56,650.00 |
| Rehearsal & Show (1st shift) 26 . Nov . 13 . Dec . 2023 | AED 130,500.00 |
| Derig 15-20 . Dec . 2023 | AED 37,800.00 |
| Total Crew - Empowerment Hub v6.2 | AED 359,350.00 |
| 23-25580.36 - Audio - COP TV | |
| PA | AED 10,602.00 |
| FOH/Control/Playback | AED 39,249.00 |
| RF and Microphones | AED 46,413.00 |
| Cabling | AED 14,580.00 |
| Total Audio - COP TV | AED 110,844.00 |

23-25580.37 - Lighting - COP TV

| | |
|--------------------------------|-----------------------|
| Fixtures | AED 179,666.25 |
| Control | AED 9,699.00 |
| Data | AED 5,283.00 |
| Cabling | AED 9,729.00 |
| Power | AED 4,275.00 |
| Total Lighting - COP TV | AED 208,652.25 |

23-25580.38 - Video -COP TV

| | |
|----------------------------|-----------------------|
| Main Screens / TVs | AED 52,668.00 |
| Control | AED 55,584.00 |
| PPT/Social Machines | AED 29,808.00 |
| Playback Machines | AED 52,953.00 |
| Presenter Accessories | AED 6,015.00 |
| Comfort Monitors | AED 11,682.00 |
| Fiber | AED 70,200.00 |
| Cables and Adaptors | AED 11,034.00 |
| Total Video -COP TV | AED 289,944.00 |

23-25580.40 - Power - COP TV

| | |
|-----------------------------|----------------------|
| Video Power | AED 16,335.00 |
| Audio | AED 12,870.00 |
| Lighting | AED 11,034.00 |
| Total Power - COP TV | AED 40,239.00 |

23-25580.41 - Consumables - COP TV

| | |
|-----------------------------------|---------------------|
| Consumables for room | AED 8,172.00 |
| Total Consumables - COP TV | AED 8,172.00 |

23-25580.89 - Crew - COP TV

| | |
|---|----------------|
| Set-up 01-14 . Nov . 2023 | AED 201,600.00 |
| Walk-Through 15-25 . Nov . 2023 | AED 83,600.00 |
| Rehearsal & Show (1st shift) 26 . Nov - 13 . Dec . 2023 | AED 218,700.00 |
| Derig 15-20 . Dec . 2023 | AED 63,000.00 |

| | |
|---|-----------------------|
| Total Crew - COP TV | AED 566,900.00 |
| 23-25580.43 - Audio - Marrakech Partnership Lounge | |
| PA | AED 214,320.00 |
| FOH/Control/Playback | AED 9,261.00 |
| RF and Microphones | AED 9,036.00 |
| Cabling | AED 7,362.00 |
| Total Audio - Marrakech Partnership Lounge | AED 239,979.00 |
| 23-25580.44 - Lighting - Marrakech Partnership Lounge | |
| Fixtures | AED 231,210.00 |
| Control | AED 9,699.00 |
| Data | AED 5,283.00 |
| Cabling | AED 9,729.00 |
| Power | AED 4,275.00 |
| Total Lighting - Marrakech Partnership Lounge | AED 260,196.00 |
| 23-25580.47 - Power - Marrakech Partnership Lounge | |
| Audio | AED 12,870.00 |
| Lighting | AED 7,362.00 |
| Total Power - Marrakech Partnership Lounge | AED 20,232.00 |
| 23-25580.48 - Consumables - Marrakech Partnership Lounge | |
| Consumables in room | AED 6,012.00 |
| Total Consumables - Marrakech Partnership Lounge | AED 6,012.00 |
| 23-25580.90 - Crew - Marrakech Partnership Lounge v6.2 | |
| Set-up 01-14 . Nov . 2023 | AED 97,600.00 |
| Walk-Through 15-25 . Nov . 2023 | AED 45,650.00 |
| Rehearsal & Show 26 . Nov - 13 . Dec . 2023 | AED 81,900.00 |
| Derig 15-20 . Dec . 2023 | AED 37,800.00 |
| Staff, Transport and Miscellaneous | AED 4,400.00 |
| Total Crew - Marrakech Partnership Lounge v6.2 | AED 267,350.00 |

| | |
|--|-----------------------|
| 23-25580.51 - Lighting - Bilateral Rooms x 6 rooms | |
| Fixtures | AED 101,250.00 |
| Control / Individual Switch (x6 rooms) | AED 8,484.00 |
| Total Lighting - Bilateral Rooms x 6 rooms | AED 109,734.00 |
| 23-25580.52 - Power - Bilateral Rooms x 6 Rooms | |
| Lighting | AED 7,362.00 |
| Total Power - Bilateral Rooms x 6 Rooms | AED 7,362.00 |
| 23-25580.91 - Crew - Bilateral Rooms x 6 rooms v6.2 | |
| Build 1 Nov - 29 Nov (includes client walkthrough 15th - 29th Nov) | AED 131,950.00 |
| Show (1st shift) 29 . Nov - 13 . Dec . 2023 | AED 34,300.00 |
| Derig 15 Dec - 20 Dec | AED 25,200.00 |
| Total Crew - Bilateral Rooms x 6 rooms v6.2 | AED 191,450.00 |
| 23-25580.71 - Audio - Hearing Aid Loop Systems v6.4 | |
| Action Room 1 (40mX10m - 400sqrM) | AED 24,975.00 |
| Action Room 2 (25mX10m - 250sqrM) | AED 20,925.00 |
| Amphitheatre 1 (20mX20m - 400sqrM) | AED 24,975.00 |
| Amphitheatre 2 (20mX20m - 400sqrM) | AED 24,975.00 |
| Empowerment Hub (20mx20m - 400sqrM) | AED 24,975.00 |
| System Design, Accessories & Installation | AED 20,820.00 |
| Total Audio - Hearing Aid Loop Systems v6.4 | AED 141,645.00 |
| 23-25580.61 - Audio - Across all rooms | |
| Item | AED 36,468.00 |
| Control/Playback | AED 14,985.00 |
| Microphones | AED 20,610.00 |
| Signal | AED 14,724.00 |
| Total Audio - Across all rooms | AED 86,787.00 |
| 23-25580.62 - Lighting - Across all Rooms & External v6.5 | |
| Fixtures | AED 840,488.00 |
| Control | AED 56,916.00 |
| Data | AED 36,204.00 |

| | |
|--|-------------------------|
| Cabling | AED 58,125.00 |
| Emergency Battery Lighting | AED 52,500.00 |
| Total Lighting - Across all Rooms & External v6.5 | AED 1,044,233.00 |

23-25580.63 - Rigging - Across all rooms

| | |
|---|-----------------------|
| Action 1 | AED 112,976.00 |
| Action 2 | AED 81,438.00 |
| Amphitheatre 1 | AED 74,958.00 |
| Amphitheatre 2 | AED 74,958.00 |
| COP TV | AED 50,044.00 |
| Marrakech Lounge | AED 59,791.00 |
| Action Empowerment | AED 59,049.00 |
| General Areas | AED 144,234.00 |
| Total Rigging - Across all rooms | AED 657,448.00 |

23-25580.64 - Power - Across all rooms

| | |
|---------------------------------------|-----------------------|
| Lighting Power | AED 468,450.00 |
| Audio | AED 6,930.00 |
| Total Power - Across all rooms | AED 475,380.00 |

23-25580.92 - Crew - Across all rooms v6.2

| | |
|---|-------------------------|
| Pre-Production 23-31 . Oct . 2023 | AED 69,750.00 |
| Set-up 01-14 . Nov . 2023 | AED 512,000.00 |
| Walk-Through 15-25 . Nov . 2023 | AED 270,600.00 |
| Rehearsal & Show (1st Shift) 26 . Nov - 13 . Dec . 2023 | AED 347,400.00 |
| Derig 15-20 . Dec . 2023 | AED 178,500.00 |
| Total Crew - Across all rooms v6.2 | AED 1,378,250.00 |

23-25580.66 - Transportation and logistics v6.2

| | |
|------------------------------------|------------------|
| Pre-Production | AED 35,000.00 |
| Flights / Travel | AED 450,000.00 |
| Visas / Work Permit (UAE) | AED 150,000.00 |
| Accomodation | AED 3,520,000.00 |
| Staff, Transport and Miscellaneous | AED 174,120.00 |

| | |
|--|-------------------------|
| Total Transportation and logistics v6.2 | AED 4,329,120.00 |
|--|-------------------------|

| |
|--|
| 23-25580.93 - GCA - Rooms Mains Power Supplies V6.3 |
|--|

| | |
|----------------------|----------------|
| 10 Supplies in Total | AED 265,845.50 |
|----------------------|----------------|

| | |
|--|-----------------------|
| Total GCA - Rooms Mains Power Supplies V6.3 | AED 265,845.50 |
|--|-----------------------|

| |
|--|
| 23-25580.94 - GCA - Mains Power & Distribution - 5x 400A v6.3 |
|--|

| | |
|------------|----------------|
| Main Power | AED 176,732.00 |
|------------|----------------|

| | |
|--|-----------------------|
| Total GCA - Mains Power & Distribution - 5x 400A v6.3 | AED 176,732.00 |
|--|-----------------------|

Location: Identity Holdings Ltd, Identity House, Westham Business Park,, Eastbourne Road Westham,, East Sussex, BN24 5NP, United Kingdom

| |
|---------------------------------------|
| 23-25580.97 - Project Discount |
|---------------------------------------|

| | |
|--|-------------------|
| Discount on service Project Discount Overall | AED -1,768,597.00 |
|--|-------------------|

| | |
|-------------------------------|--------------------------|
| Total Project Discount | AED -1,768,597.00 |
|-------------------------------|--------------------------|

Summary COP28 - GCA Climate Action v06.6:

| | |
|---------------------|--------------------------|
| Total net: | AED 15,917,375.00 |
| VAT 5.00% | AED 795,868.75 |
| Total Gross: | AED 16,713,243.75 |

YOUR DETAILED OVERVIEW

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|-----------|-------------|------|------------|--------------|-------|
|-----------|-------------|------|------------|--------------|-------|

23-25580.01 - Audio - Action Room 1

PA

| | | | | | |
|---|---|-------|--|------------------|----------------------|
| 5 | d&b T10 | 12.00 | | | |
| 6 | d&b T10 Point Source Flying Bracket (Z5371) | 12.00 | | | |
| 7 | d&b D20 | 2.00 | | | |
| | | | | Total PA: | AED 49,176.00 |

Control

| | | | | | |
|----|-------------------------------|------|--|--|--|
| 8 | Midas M32R | 1.00 | | | |
| 9 | Midas DL16 16/8 I/O Stage Box | 1.00 | | | |
| 10 | Apple Mac Mini (AUDIO) | 1.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|---|--|-------|------------|------------------------------------|-----------------------|
| 11 | Tascam SSR-200 | 1.00 | | | |
| 12 | Radial USB-Pro Stereo USB Laptop DI | 2.00 | | | |
| 13 | DiGiCo 50m Ethernet Cable | 2.00 | | | |
| 14 | 3.5mm Mini Jack Stereo > 2 x XLR 3 pin (M) 2m | 2.00 | | | |
| 15 | Dell 24" FHD Monitor, P2419H | 1.00 | | | |
| 16 | Wireless Keyboard | 1.00 | | | |
| 17 | Wireless Mouse | 1.00 | | | |
| | | | | Total Control: | AED 16,344.00 |
| Microphones & RF | | | | | |
| 18 | Shure Axient 4-Way Digital Wireless Microphone. | 1.00 | | | |
| 19 | Shure AD1 Wireless Belt Pack Transmitter | 4.00 | | | |
| 20 | Shure AD2 Wireless Handheld | 4.00 | | | |
| 21 | Shure Axient AD4D Digital Wireless Dual Channel Receiver | 2.00 | | | |
| 22 | Shure UA874E directional antenna, active | 2.00 | | | |
| 23 | Shure SBRC-Axient 8 Way Charger System | 1.00 | | | |
| 24 | K&M 210/9 Microphone Stand, black | 6.00 | | | |
| 25 | BNC RG58 50ohm, 5m | 2.00 | | | |
| 26 | BNC RG58 50ohm, 10m | 2.00 | | | |
| | | | | Total Microphones & RF: | AED 20,439.00 |
| Audio Cables | | | | | |
| 27 | Audio - Signal & Speaker Cable Package - Small | 1.00 | | | |
| | | | | Total Audio Cables: | AED 7,362.00 |
| 23-25580.02 - Lighting - Action Room 1 | | | | | |
| Fixtures | | | | | |
| 28 | Chauvet Ovation E-260 IP65 Profile, Warm White | 2.00 | | | |
| 29 | Iris, ETC S4 Profile [2180] | 2.00 | | | |
| 30 | Cameo Zenit W600 LED Floodlight, IP65 | 51.00 | | | |
| | | | | Total Fixtures: | AED 148,875.00 |
| Control | | | | | |
| 31 | Chamsys MagicQ MQ50 | 1.00 | | | |
| 32 | APC 1000VA Smart UPS | 1.00 | | | |
| 33 | Flightcase, Chamsys MagicQ MQ50 | 1.00 | | | |
| | | | | Total Control: | AED 7,299.00 |
| Data | | | | | |
| 34 | Luminex Luminode 12, Ethernet > 12x DMX Node | 1.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|--|---|-------|------------|--------------|-----------------------|
| 35 | Motion, DMX Splitter 4 (Truss Mount) | 2.00 | | | |
| 36 | APC 1000VA Smart UPS | 1.00 | | | |
| | Total Data: | | | | AED 5,283.00 |
| Cabling | | | | | |
| 37 | Lighting - Signal Cable Package - Small | 1.00 | | | |
| 38 | ProPlex CAT6a EtherCon Cable, 100m | 1.00 | | | |
| | Total Cabling: | | | | AED 9,729.00 |
| Power | | | | | |
| 39 | Avolites Power Cube, 12x 10A Dim, 6x 10A Dim/Hot, 6x 16A Hot, 63A 3ph Input | 1.00 | | | |
| | Total Power: | | | | AED 7,125.00 |
| 23-25580.03 - Video - Action Room 1 | | | | | |
| Control | | | | | |
| 40 | ASUS 27" WQHD ProArt Monitor, PA278QV | 1.00 | | | |
| 41 | Blackmagic Micro Converter BiDirectional HDMI/SDI 12G | 4.00 | | | |
| 42 | Elgato Stream Deck XL (32 Keys) | 1.00 | | | |
| 43 | Lightware MX2-16x16-HDMI2.0, 16x16, HDMI | 2.00 | | | |
| 44 | Analog Way Alta 4K, Zenith 200 w/ Dante | 1.00 | | | |
| 45 | IDK VAC-S14U HDMI2.0 Distribution Amplifier 1 to 4 | 6.00 | | | |
| 46 | Dell Latitude 5590 | 1.00 | | | |
| 47 | D-Link 24-Port Gigabit Unmanaged Rackmount Switch | 1.00 | | | |
| 48 | DSAN PerfectCue Base Station | 1.00 | | | |
| 49 | DSAN PerfectCue Remote | 2.00 | | | |
| 50 | DSAN PerfectCue System (2x Remotes) | 1.00 | | | |
| | Total Control: | | | | AED 88,200.00 |
| Monitors | | | | | |
| 51 | Dell 24" FHD Monitor, SE2417HG Chairpersons Table | 4.00 | | | |
| 52 | Samsung 55" UHD LED TV, UA55NU7100KXZN | 10.00 | | | |
| 53 | NEC 65" Multisync UHD LED Monitor, M651 | 10.00 | | | |
| 54 | Dell 24" FHD Monitor, P2419H Congress Rental | 3.00 | | | |
| 55 | Comfort Monitor Stand, 55", Adjustable, Black | 10.00 | | | |
| 56 | TV Truss Mount | 10.00 | | | |
| 57 | Adjustable Table-stand for 24" Monitor | 4.00 | | | |
| | Total Monitors: | | | | AED 163,915.00 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|--|--|-------|------------|-----------------|----------------------|
| Playback & GFX | | | | | |
| 58 | Apple 15" MacBook Pro (Late 2018) | 2.00 | | | |
| 59 | Dell Latitude 5520 | 2.00 | | | |
| 60 | CalDigit Thunderbolt 3 Mini Dock Dual HDMI 2.0 | 4.00 | | | |
| 61 | Wired Mouse, Video | 2.00 | | | |
| Total Playback & GFX: | | | | | AED 35,544.00 |
| Cables/Fiber | | | | | |
| 62 | Video - Signal Cable Package - Medium | 1.00 | | | |
| 63 | Kramer Fibre Optic HDMI 4K, 100m | 15.00 | | | |
| Total Cables/Fiber: | | | | | AED 92,034.00 |
| 23-25580.05 - Power - Action Room 1 | | | | | |
| Video | | | | | |
| 64 | Socapex 2.5mm, 10m (Green) | 1.00 | | | |
| 65 | Socapex 2.5mm, 20m (Dark Blue) | 1.00 | | | |
| 66 | 16A (M) > 4x 13A (F) Board | 8.00 | | | |
| 67 | Soca (F) > 6x 16A (M) Fan In Spider | 1.00 | | | |
| 68 | Soca (M) > 6x 16A (F) Fan Out Spider | 1.00 | | | |
| 69 | 16A > 8x 13A, (No Protection) [Type 701] | 6.00 | | | |
| 70 | 63A/3 > 12x 16A, 3x 32A, 1x 32A/3 (RCBOs, RCDs) [Type 302] | 1.00 | | | |
| Total Video: | | | | | AED 7,776.00 |
| Audio | | | | | |
| 71 | 16A (M) > 2x 16A (F) Y Split | 6.00 | | | |
| 72 | 16A, 10m (Dark Green) | 6.00 | | | |
| 73 | 16A, 2m (Grey) | 6.00 | | | |
| 74 | 16A, 5m (Red) | 6.00 | | | |
| 75 | 32A, 10m (Green) | 1.00 | | | |
| 76 | 32A/3, 3m (Light Pink) | 1.00 | | | |
| 77 | 16A > 8x 13A, (No Protection) [Type 701] | 2.00 | | | |
| 78 | 32A/3 > 6x 16 (RCBOs) [Type 405B] | 1.00 | | | |
| 79 | Fire Extinguisher, CO2 5.00Kg | 1.00 | | | |
| 80 | Mains - Cable Package - Small | 1.00 | | | |
| Total Audio: | | | | | AED 12,870.00 |
| Lighting | | | | | |
| 81 | Mains - Cable Package - Small | 1.00 | | | |
| Total Lighting: | | | | | AED 7,362.00 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|--------------|-------------|------|------------|-----------------|-------|
|--------------|-------------|------|------------|-----------------|-------|

23-25580.06 - Consumables - Action Room 1
Room Consumables

| | | | | | |
|-------------------------|---------------------------------|--|-------|--|---------------------|
| 82 | Box of 10 MN1500 (AA) Batteries | | 40.00 | | |
| 83 | Consumables Package - Small | | 1.00 | | |
| Total Room Consumables: | | | | | AED 6,552.00 |

23-25580.84 - Crew - Action Room 1 v6.2
Set-up | 01-14 . Nov . 2023
Set-up | 01-14 . Nov . 2023 - Staff, Transport and Miscellaneous

| | | | | | |
|------------------------------------|-----------------------------------|--|------|--|-----------------------|
| 84 | Crew Expenses | | 6.00 | | |
| 85 | Video Technician | | 1.00 | | |
| 86 | Video Technician - Video Operator | | 1.00 | | |
| 87 | Audio Technician | | 2.00 | | |
| 88 | Lighting Technician | | 1.00 | | |
| 89 | Lighting Technician Operator | | 1.00 | | |
| Total Set-up 01-14 . Nov . 2023: | | | | | AED 212,800.00 |

Walk-Through | 15-25 . Nov . 2023
Walk-Through | 15-25 . Nov . 2023 - Staff, Transport and Miscellaneous

| | | | | | |
|--|-----------------------------------|--|------|--|----------------------|
| 90 | Crew Expenses | | 3.00 | | |
| 91 | Video Technician - Video Operator | | 1.00 | | |
| 92 | Audio Technician Operator | | 1.00 | | |
| 93 | Lighting Technician Operator | | 1.00 | | |
| Total Walk-Through 15-25 . Nov . 2023: | | | | | AED 83,600.00 |

Rehearsal & Show (1st shift) | 26 . Nov - 13 . Dec . 2023
Rehearsal & Show (1st shift) | 26 . Nov - 13 . Dec . 2023 - Staff, Transport and Miscellaneous

| | | | | | |
|--|-----------------------------------|--|------|--|-----------------------|
| 94 | Crew Expenses | | 5.00 | | |
| 95 | Video Technician | | 1.00 | | |
| 96 | Video Technician - Video Operator | | 1.00 | | |
| 97 | Audio Technician Operator | | 1.00 | | |
| 98 | Lighting desk operator | | 1.00 | | |
| Total Rehearsal & Show (1st shift) 26 . Nov - 13 . Dec . 2023: | | | | | AED 178,200.00 |

Derig | 15-20 . Dec . 2023
Derig | 15-20 . Dec . 2023 - Staff, Transport and Miscellaneous

| | | | | | |
|----|---------------|--|------|--|--|
| 99 | Crew Expenses | | 5.00 | | |
|----|---------------|--|------|--|--|

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|-----------------------------------|---------------------|------|------------|-----------------|----------------------|
| 100 | Video Technician | 2.00 | | | |
| 101 | Audio Technician | 1.00 | | | |
| 102 | Lighting Technician | 2.00 | | | |
| Total Derig 15-20 . Dec . 2023: | | | | | AED 63,000.00 |

23-25580.08 - Audio - Action Room 2

PA

| | | | | | |
|-----------|---|------|--|--|----------------------|
| 103 | d&b T10 | 8.00 | | | |
| 104 | d&b T10 Point Source Flying Bracket (Z5371) | 8.00 | | | |
| 105 | d&b D20 | 2.00 | | | |
| Total PA: | | | | | AED 36,468.00 |

Control

| | | | | | |
|----------------|---|------|--|--|----------------------|
| 106 | Midas M32R | 1.00 | | | |
| 107 | Midas DL16 16/8 I/O Stage Box | 1.00 | | | |
| 108 | Apple Mac Mini (AUDIO) | 1.00 | | | |
| 109 | Tascam SSR-200 | 1.00 | | | |
| 110 | Radial USB-Pro Stereo USB Laptop DI | 4.00 | | | |
| 111 | DiGiCo 50m Ethernet Cable | 2.00 | | | |
| 112 | 3.5mm Mini Jack Stereo > 2 x XLR 3 pin (M) 2m | 2.00 | | | |
| 113 | Dell 24" FHD Monitor, P2419H | 1.00 | | | |
| 114 | Wireless Mouse | 1.00 | | | |
| 115 | Wireless Keyboard | 1.00 | | | |
| Total Control: | | | | | AED 18,018.00 |

Microphones & RF

| | | | | | |
|-------------------------|--|------|--|--|----------------------|
| 116 | Shure Axient 4-Way Digital Wireless Microphone. | 1.00 | | | |
| 117 | Shure AD1 Wireless Belt Pack Transmitter | 4.00 | | | |
| 118 | Shure AD2 Wireless Handheld | 4.00 | | | |
| 119 | Shure Axient AD4D Digital Wireless Dual Channel Receiver | 2.00 | | | |
| 120 | Shure UA874E directional antenna, active | 2.00 | | | |
| 121 | K&M 210/9 Microphone Stand, black | 6.00 | | | |
| 122 | Shure SBRC-Axient 8 Way Charger System | 1.00 | | | |
| 123 | BNC RG58 50ohm, 10m | 2.00 | | | |
| 124 | BNC RG58 50ohm, 5m | 2.00 | | | |
| Total Microphones & RF: | | | | | AED 20,439.00 |

Audio Cables

| | | | | | |
|-----|--|------|--|--|--|
| 125 | Audio - Signal & Speaker Cable Package - Small | 1.00 | | | |
|-----|--|------|--|--|--|

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|---|---|-------|------------|--------------|----------------------|
| Total Audio Cables: | | | | | AED 7,362.00 |
| 23-25580.09 - Lighting - Action Room 2 | | | | | |
| Fixtures | | | | | |
| 126 | Chauvet Ovation E-260 IP65 Profile, Warm White | 2.00 | | | |
| 127 | Iris, ETC S4 Profile [2180] | 2.00 | | | |
| 128 | Cameo Zenit W600 LED Floodlight, IP65 | 30.00 | | | |
| Total Fixtures: | | | | | AED 89,970.00 |
| Control | | | | | |
| 129 | Chamsys MagicQ MQ50 | 1.00 | | | |
| 130 | APC 1000VA Smart UPS | 1.00 | | | |
| 131 | Flightcase, Chamsys MagicQ MQ50 | 1.00 | | | |
| Total Control: | | | | | AED 7,299.00 |
| Data | | | | | |
| 132 | Luminex Luminode 12, Ethernet > 12x DMX Node | 1.00 | | | |
| 133 | Motion, DMX Splitter 4 (Truss Mount) | 2.00 | | | |
| 134 | APC 1000VA Smart UPS | 1.00 | | | |
| Total Data: | | | | | AED 5,283.00 |
| Cabling | | | | | |
| 135 | Lighting - Signal Cable Package - Small | 1.00 | | | |
| 136 | ProPlex CAT6a EtherCon Cable, 100m | 1.00 | | | |
| Total Cabling: | | | | | AED 9,729.00 |
| Power | | | | | |
| 137 | Avolites Power Cube, 12x 10A Dim, 6x 10A Dim/Hot, 6x 16A Hot, 63A 3ph Input | 1.00 | | | |
| Total Power: | | | | | AED 7,125.00 |
| 23-25580.10 - Video - Action Room 2 | | | | | |
| Control | | | | | |
| 138 | ASUS 27" WQHD ProArt Monitor, PA278QV | 1.00 | | | |
| 139 | Blackmagic Micro Converter BiDirectional HDMI/SDI 12G | 4.00 | | | |
| 140 | Elgato Stream Deck XL (32 Keys) | 1.00 | | | |
| 141 | Lightware MX2-16x16-HDMI2.0, 16x16, HDMI | 2.00 | | | |
| 142 | Analog Way Alta 4K, Zenith 200 w/ Dante | 1.00 | | | |
| 143 | IDK VAC-S14U HDMI2.0 Distribution Amplifier 1 to 4 | 5.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|-----------|---|------|------------|-----------------------|-----------------------|
| 144 | Dell Latitude 5590 | 1.00 | | | |
| 145 | D-Link 24-Port Gigabit Unmanaged Rackmount Switch | 1.00 | | | |
| 146 | DSAN PerfectCue System (2x Remotes) | 1.00 | | | |
| 147 | DSAN PerfectCue Base Station | 1.00 | | | |
| 148 | DSAN PerfectCue Remote | 2.00 | | | |
| | | | | Total Control: | AED 139,519.00 |

Monitors

| | | | | | |
|-----|--|------|--|------------------------|-----------------------|
| 149 | NEC 65" Multisync UHD LED Monitor, M651 | 8.00 | | | |
| 150 | Samsung 55" UHD LED TV, UA55AU7000U | 8.00 | | | |
| 151 | Dell 24" FHD Monitor, SE2417HG Chairpersons Table | 4.00 | | | |
| 152 | Dell 24" FHD Monitor, P2419H Congress Rental | 3.00 | | | |
| 153 | Comfort Monitor Stand, 55", Adjustable, Black | 8.00 | | | |
| 154 | TV Truss Mount | 8.00 | | | |
| 155 | Adjustable Table-stand for 24" Monitor | 4.00 | | | |
| | | | | Total Monitors: | AED 133,045.00 |

Playback & GFX

| | | | | | |
|-----|--|------|--|----------------------------------|----------------------|
| 156 | Apple 15" MacBook Pro (Late 2018) | 2.00 | | | |
| 157 | Dell Latitude 5520 | 2.00 | | | |
| 158 | CalDigit Thunderbolt 3 Mini Dock Dual HDMI 2.0 | 4.00 | | | |
| 159 | Wired Mouse, Video | 2.00 | | | |
| | | | | Total Playback & GFX: | AED 35,544.00 |

Cables/Fiber

| | | | | | |
|-----|---------------------------------------|-------|--|----------------------------|----------------------|
| 160 | Video - Signal Cable Package - Medium | 1.00 | | | |
| 161 | Kramer Fibre Optic HDMI 4K, 100m | 12.00 | | | |
| | | | | Total Cables/Fiber: | AED 75,834.00 |

23-25580.12 - Power - Action Room 2

Audio

| | | | | | |
|-----|--|------|--|--|--|
| 162 | 16A (M) > 2x 16A (F) Y Split | 6.00 | | | |
| 163 | 16A, 10m (Dark Green) | 6.00 | | | |
| 164 | 16A, 2m (Grey) | 6.00 | | | |
| 165 | 16A, 5m (Red) | 6.00 | | | |
| 166 | 32A, 10m (Green) | 1.00 | | | |
| 167 | 32A/3, 3m (Light Pink) | 1.00 | | | |
| 168 | 16A > 8x 13A, (No Protection) [Type 701] | 2.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|-----------|-----------------------------------|------|------------|---------------------|----------------------|
| 169 | 32A/3 > 6x 16 (RCBOs) [Type 405B] | 1.00 | | | |
| 170 | Mains - Cable Package - Small | 1.00 | | | |
| 171 | Fire Extinguisher, CO2 5.00Kg | 1.00 | | | |
| | | | | Total Audio: | AED 12,870.00 |

Video

| | | | | | |
|-----|--|------|--|---------------------|---------------------|
| 172 | Socapex 2.5mm, 20m (Dark Blue) | 1.00 | | | |
| 173 | Socapex 2.5mm, 10m (Green) | 1.00 | | | |
| 174 | Soca (F) > 6x 16A (M) Fan In Spider | 1.00 | | | |
| 175 | Soca (M) > 6x 16A (F) Fan Out Spider | 1.00 | | | |
| 176 | 16A (M) > 4x 13A (F) Board | 8.00 | | | |
| 177 | 16A > 8x 13A, (No Protection) [Type 701] | 6.00 | | | |
| 178 | 63A/3 > 12x 16A, 3x 32A, 1x 32A/3 (RCBOs, RCDs) [Type 302] | 1.00 | | | |
| | | | | Total Video: | AED 7,776.00 |

Lighting

| | | | | | |
|-----|-------------------------------|------|--|------------------------|---------------------|
| 179 | Mains - Cable Package - Small | 1.00 | | | |
| | | | | Total Lighting: | AED 7,362.00 |

23-25580.13 - Consumables - Action Room 2

Consumables for room

| | | | | | |
|-----|---------------------------------|-------|--|------------------------------------|---------------------|
| 180 | Box of 10 MN1500 (AA) Batteries | 40.00 | | | |
| 181 | Consumables Package - Small | 1.00 | | | |
| | | | | Total Consumables for room: | AED 6,552.00 |

23-25580.85 - Crew - Action Room 2 v6.2

Set-up | 01-14 . Nov . 2023

Set-up | 01-14 . Nov . 2023 - Staff, Transport and Miscellaneous

| | | | | | |
|-----|-----------------------------------|------|--|---|-----------------------|
| 182 | Crew Expenses | 6.00 | | | |
| 183 | Video Technician | 1.00 | | | |
| 184 | Video Technician - Video Operator | 1.00 | | | |
| 185 | Audio Technician | 2.00 | | | |
| 186 | Lighting Technician | 1.00 | | | |
| 187 | Lighting Technician Operator | 1.00 | | | |
| | | | | Total Set-up 01-14 . Nov . 2023: | AED 212,800.00 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|---|--|------|------------|-----------------|-----------------------|
| Walk-Through 15-25 . Nov . 2023 | | | | | |
| Walk-Through 15-25 . Nov . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 188 | Crew Expenses | 3.00 | | | |
| 189 | Video Technician - Video Operator | 1.00 | | | |
| 190 | Audio Technician Operator | 1.00 | | | |
| 191 | Lighting Technician Operator | 1.00 | | | |
| Total Walk-Through 15-25 . Nov . 2023: | | | | | AED 83,600.00 |
| Rehearsal & Show (1st shift) 26 . Nov - 13 . Dec . 2023 | | | | | |
| Rehearsal & Show (1st shift) 26 . Nov - 13 . Dec . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 192 | Crew Expenses | 5.00 | | | |
| 193 | Video Technician | 1.00 | | | |
| 194 | Video Technician - Video Operator | 1.00 | | | |
| 195 | Audio Technician Operator | 1.00 | | | |
| 196 | Lighting desk operator | 1.00 | | | |
| Total Rehearsal & Show (1st shift) 26 . Nov - 13 . Dec . 2023: | | | | | AED 178,200.00 |
| Derig 15-20 . Dec . 2023 | | | | | |
| Derig 15-20 . Dec . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 197 | Crew Expenses | 5.00 | | | |
| 198 | Video Technician | 2.00 | | | |
| 199 | Audio Technician | 1.00 | | | |
| 200 | Lighting Technician | 2.00 | | | |
| Total Derig 15-20 . Dec . 2023: | | | | | AED 63,000.00 |
| 23-25580.15 - Audio - Amphitheatre 1 | | | | | |
| PA | | | | | |
| 201 | d&b Y Sub | 2.00 | | | |
| 202 | d&b Y10P | 4.00 | | | |
| 203 | d&b Y-Series YP Swivel Bracket (Z5397) | 4.00 | | | |
| 204 | d&b Y-Series Flying Adapter | 2.00 | | | |
| 205 | d&b D80 | 2.00 | | | |
| Total PA: | | | | | AED 45,648.00 |
| Foldback | | | | | |
| 206 | d&b E5 | 3.00 | | | |
| 207 | d&b D20 | 1.00 | | | |
| Total Foldback: | | | | | AED 9,333.00 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|--|--|-------|------------|--|----------------------|
| Control | | | | | |
| 208 | DiGiCo S21 | 1.00 | | | |
| 209 | DiGiCo D-Rack 32/8 | 1.00 | | | |
| 210 | Marantz CDR420/U1B Digital Recorder | 1.00 | | | |
| 211 | Apple Mac Mini (AUDIO) | 1.00 | | | |
| 212 | Radial USB-Pro Stereo USB Laptop DI | 4.00 | | | |
| 213 | DiGiCo 100m Ethernet Cable | 2.00 | | | |
| 214 | 3.5mm Mini Jack Stereo > 2 x XLR 3 pin (M) 2m | 2.00 | | | |
| 215 | Dell 24" FHD Monitor, P2419H | 1.00 | | | |
| 216 | Wireless Mouse | 1.00 | | | |
| 217 | Wireless Keyboard | 1.00 | | | |
| | | | | Total Control: | AED 32,211.00 |
| Microphones & RF | | | | | |
| 218 | Shure Axient 8-Way Digital Wireless Microphone. | 1.00 | | | |
| 219 | Shure Axient 6-Way Digital Wireless Microphone. | 1.00 | | | |
| 220 | Shure ULXD Wireless Lectern System (Pair) | 1.00 | | | |
| 221 | Shure AD1 Wireless Belt Pack Transmitter | 14.00 | | | |
| 222 | Shure AD2 Wireless Handheld | 14.00 | | | |
| 223 | Shure Axient AD4D Digital Wireless Dual Channel Receiver | 7.00 | | | |
| 224 | DPA d: fine headset 4088-F, beige, | 6.00 | | | |
| 225 | Shure SBRC-Axient 8 Way Charger System | 2.00 | | | |
| 226 | DPA DAD6010 adapter MicroDot> Shure RT4FC | 6.00 | | | |
| 227 | Shure UA845 Antenna Splitter | 1.00 | | | |
| 228 | Shure UA874E directional antenna, active | 2.00 | | | |
| 229 | K&M 210/9 Microphone Stand, black | 14.00 | | | |
| 230 | BNC RG58 50ohm, 10m | 2.00 | | | |
| 231 | BNC RG58 50ohm, 5m | 2.00 | | | |
| | | | | Total Microphones & RF: | AED 83,268.00 |
| Audio Cables | | | | | |
| 232 | Audio - Signal & Speaker Cable Package - Small | 1.00 | | | |
| | | | | Total Audio Cables: | AED 7,362.00 |
| Microphone Allowance for Entertainment/Backline - TBC, subject to Technical Rider | | | | | |
| 233 | Shure SM81 Cardioid Condenser | 4.00 | | | |
| 234 | Shure SM57 Cardioid Dynamic | 4.00 | | | |
| 235 | Shure 5x Piece Drum Mic Kit w/ 98's | 1.00 | | | |
| 236 | Radial J48 Active DI Box | 4.00 | | | |
| | | | | Total Microphone Allowance for Entertainment/Backline - TBC, subject to Technical | AED 13,668.75 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|--|---|-------|------------|--------------|-----------------------|
| Rider: | | | | | |
| 23-25580.16 - Lighting - Amphitheatre 1 | | | | | |
| Fixtures | | | | | |
| 237 | Chauvet Ovation E-260 IP65 Profile, Warm White | 12.00 | | | |
| 238 | ELATION KL Fresnel 8 FC P.O. | 10.00 | | | |
| 239 | Elation Proteus Rayzor 760 | 8.00 | | | |
| 240 | Clay Paky Arolla MP Profile | 8.00 | | | |
| 241 | Elation Sixbar 1000 RGBAW - UV LEDs 30DEG DMX512 - RDM | 12.00 | | | |
| 242 | Cameo Zenit W600 LED Floodlight, IP65 | 16.00 | | | |
| 243 | Astera AX5 TriplePar battery LED outdoor spot | 24.00 | | | |
| 244 | Powercon Link, 3m (Light Pink) | 12.00 | | | |
| | Total Fixtures: | | | | AED 429,210.00 |
| Control | | | | | |
| 245 | Chamsys MagicQ MQ50 | 1.00 | | | |
| 246 | APC 1000VA Smart UPS | 1.00 | | | |
| 247 | Case 1x AsteraBox ART7 | 1.00 | | | |
| 248 | AsteraBox Art7 Wireless DMX Transmitter | 1.00 | | | |
| 249 | Flightcase, Chamsys MagicQ MQ50 | 1.00 | | | |
| | Total Control: | | | | AED 9,699.00 |
| Data | | | | | |
| 250 | Luminex Luminode 12, Ethernet > 12x DMX Node | 1.00 | | | |
| 251 | Motion, DMX Splitter 4 (Truss Mount) | 2.00 | | | |
| 252 | APC 1000VA Smart UPS | 1.00 | | | |
| | Total Data: | | | | AED 5,283.00 |
| Cabling | | | | | |
| 253 | Lighting - Signal Cable Package - Small | 1.00 | | | |
| 254 | ProPlex CAT6a EtherCon Cable, 100m | 1.00 | | | |
| | Total Cabling: | | | | AED 9,729.00 |
| Power | | | | | |
| 255 | Avolites Power Cube, 12x 10A Dim, 6x 10A Dim/Hot, 6x 16A Hot, 63A 3ph Input | 1.00 | | | |
| | Total Power: | | | | AED 4,275.00 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|--|--|-------|------------|--------------|-----------------------|
| 23-25580.96 - Video - Amphitheatre 1 v6.5 | | | | | |
| LED Screens 2.9mm - 2Nos. 5m x 3m | | | | | |
| 256 | INFiLED AR LED Panel, 0.5m x 1m 2.9mm Pitch | 60.00 | | | |
| 257 | Footer / Header, INFiLED AR LED, 1m | 10.00 | | | |
| 258 | Novastar MCTRL660Pro LED Send Card | 4.00 | | | |
| Total LED Screens 2.9mm - 2Nos. 5m x 3m: | | | | | AED 201,432.00 |
| Control | | | | | |
| 259 | Dell 24" FHD Monitor, S2421HS | 1.00 | | | |
| 260 | Elgato Stream Deck XL (32 Keys) | 1.00 | | | |
| 261 | Lightware MX2-16x16-HDMI2.0, 16x16, HDMI | 1.00 | | | |
| 262 | Analog Way Alta 4K, Zenith 200 w/ Dante | 1.00 | | | |
| 263 | Dell Latitude 5590 | 1.00 | | | |
| 264 | D-Link 24-Port Gigabit Unmanaged Rackmount Switch | 1.00 | | | |
| Total Control: | | | | | AED 62,739.00 |
| Playback & GFX | | | | | |
| 265 | ASUS 27" WQHD ProArt Monitor, PA278QV | 2.00 | | | |
| 266 | Elgato Stream Deck, 15 Keys | 1.00 | | | |
| 267 | Apple 15" MacBook Pro (Late 2018) | 2.00 | | | |
| 268 | Apple Mac Studio (M1 Max) with Millumin V4 | 2.00 | | | |
| 269 | Apple Mac Studio M1 Max, (Z14J000U2) | 2.00 | | | |
| 270 | Dell Latitude 5520 | 3.00 | | | |
| 271 | CalDigit Thunderbolt 3 Mini Dock Dual HDMI 2.0 | 9.00 | | | |
| 272 | Wired Mouse, Video | 2.00 | | | |
| 273 | DSAN PerfectCue Base Station | 1.00 | | | |
| 274 | DSAN PerfectCue Remote | 2.00 | | | |
| 275 | DSAN PerfectCue System (2x Remotes) | 1.00 | | | |
| Total Playback & GFX: | | | | | AED 87,207.00 |
| Comfort Monitors & Timer | | | | | |
| 276 | Samsung 55" FHD LED Signage TV, LH55DHEPLGC/UE | 4.00 | | | |
| 277 | Dell 24" FHD Monitor, P2419H Congress Rental & Sim Trans Booths | 6.00 | | | |
| 278 | Comfort Monitor Stand, 49-55", Black | 4.00 | | | |
| 279 | DSAN Limitimer Countdown Clock Kit | 1.00 | | | |
| Total Comfort Monitors & Timer: | | | | | AED 27,531.00 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|---|---|------|------------|---------------------------------|-----------------------|
| Cable & Fibre | | | | | |
| 280 | Lightware HDMI20-OPTC-TX/RX220-PCN Set (Multimode) | 8.00 | | | |
| 281 | Lightware HDMI20-OPTC-RX220 PCN (Multimode) | 8.00 | | | |
| 282 | Lightware HDMI20-OPTC-TX220 PCN (Multimode) | 8.00 | | | |
| 283 | Blackmagic Micro Converter BiDirectional HDMI/SDI 12G | 6.00 | | | |
| 284 | Video - Signal Cable Package - Medium | 1.00 | | | |
| 285 | Neutrik opticalCON DUO X-TREME (Multimode) 100m | 8.00 | | | |
| | | | | Total Cable & Fibre: | AED 162,180.00 |
| 23-25580.19 - Power - Amphitheatre 1 | | | | | |
| Mains | | | | | |
| 286 | 125A/3, 20m (Dark Blue) | 2.00 | | | |
| 287 | 125A/3 > 6x16A, 3x 32A, 2x 32A/3, 2x 63A/3 (RCBOs, MCBs) [Type 202] | 1.00 | | | |
| | | | | Total Mains: | AED 12,168.00 |
| Audio | | | | | |
| 288 | 16A, 2m (Grey) | 6.00 | | | |
| 289 | 16A, 5m (Red) | 6.00 | | | |
| 290 | 32A, 10m (Green) | 1.00 | | | |
| 291 | 16A (M) > 2x 16A (F) Y Split | 6.00 | | | |
| 292 | 16A, 10m (Dark Green) | 6.00 | | | |
| 293 | 32A/3, 3m (Light Pink) | 1.00 | | | |
| 294 | 16A > 8x 13A, (No Protection) [Type 701] | 2.00 | | | |
| 295 | 32A/3 > 6x 16 (RCBOs) [Type 405B] | 1.00 | | | |
| 296 | Mains - Cable Package - Medium | 1.00 | | | |
| 297 | Fire Extinguisher, CO2 5.00Kg | 1.00 | | | |
| | | | | Total Audio: | AED 20,223.00 |
| Video | | | | | |
| 298 | 63A/3, 3m (Light Pink) | 1.00 | | | |
| 299 | Soca > 6x 16A, 1x Soca (No Protection) [Type 811] | 4.00 | | | |
| 300 | 16A > 8x 13A, (No Protection) [Type 701] | 4.00 | | | |
| 301 | 63A/3 > 3x Soca, 3x 16A (Individual MCBs) [Type 808] | 1.00 | | | |
| 302 | Mains - Cable Package - Medium | 1.00 | | | |
| | | | | Total Video: | AED 33,507.00 |
| Lighting | | | | | |
| 303 | Mains - Cable Package - Medium | 1.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|---|-----------------------------------|-------|------------|--------------|-----------------------|
| Total Lighting: | | | | | AED 14,715.00 |
| 23-25580.20 - Consumables - Amphitheatre 1 | | | | | |
| Consumables for Room | | | | | |
| 304 | Box of 10 MN1500 (AA) Batteries | 80.00 | | | |
| 305 | Consumables Package - Small | 1.00 | | | |
| Total Consumables for Room: | | | | | AED 9,072.00 |
| 23-25580.86 - Crew - Amphitheatre 1 v6.2 | | | | | |
| Set-up 01-14 . Nov . 2023 | | | | | |
| Set-up 01-14 . Nov . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 306 | Crew Expenses | 6.00 | | | |
| 307 | Video Technician | 2.00 | | | |
| 308 | Audio Technician | 2.00 | | | |
| 309 | Lighting Technician | 2.00 | | | |
| Total Set-up 01-14 . Nov . 2023: | | | | | AED 201,600.00 |
| Walk-Through 15-25 . Nov . 2023 | | | | | |
| Walk-Through 15-25 . Nov . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 310 | Crew Expenses | 3.00 | | | |
| 311 | Video Technician - Video Operator | 1.00 | | | |
| 312 | Audio Technician Operator | 1.00 | | | |
| 313 | Lighting Technician Operator | 1.00 | | | |
| Total Walk-Through 15-25 . Nov . 2023: | | | | | AED 83,600.00 |
| Rehearsal & Show (1st shift) 26 . Nov - 13 . Dec . 2023 | | | | | |
| Rehearsal & Show (1st shift) 26 . Nov - 13 . Dec . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 314 | Crew Expenses | 5.00 | | | |
| 315 | Video Technician - Video Operator | 2.00 | | | |
| 316 | Audio Technician | 1.00 | | | |
| 317 | Audio Technician Operator | 1.00 | | | |
| 318 | Lighting Technician Operator | 1.00 | | | |
| Total Rehearsal & Show (1st shift) 26 . Nov - 13 . Dec . 2023: | | | | | AED 218,700.00 |
| Derig 15-20 . Dec . 2023 | | | | | |
| Derig 15-20 . Dec . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 319 | Crew Expenses | 5.00 | | | |
| 320 | Video Technician | 2.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|-----------|---------------------|------|------------|-----------------------------------|----------------------|
| 321 | Audio Technician | 1.00 | | | |
| 322 | Lighting Technician | 2.00 | | | |
| | | | | Total Derig 15-20 . Dec . 2023: | AED 63,000.00 |

23-25580.22 - Audio - Amphitheatre 2

PA

| | | | | | |
|-----|--|------|--|-----------|----------------------|
| 323 | d&b Y10P | 4.00 | | | |
| 324 | d&b Y Sub | 2.00 | | | |
| 325 | d&b Y7P | 2.00 | | | |
| 326 | d&b Y-Series Flying Frame | 2.00 | | | |
| 327 | d&b Y-Series Hoist Connector Chain | 4.00 | | | |
| 328 | d&b Y-Series Safety Chain | 2.00 | | | |
| 329 | d&b Y-Series YP Swivel Bracket (Z5397) | 6.00 | | | |
| 330 | d&b D80 | 2.00 | | | |
| | | | | Total PA: | AED 65,286.00 |

Foldback

| | | | | | |
|-----|---------|------|--|-----------------|---------------------|
| 331 | d&b E5 | 3.00 | | | |
| 332 | d&b D20 | 1.00 | | | |
| | | | | Total Foldback: | AED 9,333.00 |

Control

| | | | | | |
|-----|-------------------------------------|------|--|----------------|----------------------|
| 333 | DiGiCo S21 | 1.00 | | | |
| 334 | DiGiCo D-Rack 32/8 | 1.00 | | | |
| 335 | Marantz CDR420/U1B Digital Recorder | 1.00 | | | |
| 336 | Apple Mac Mini (AUDIO) | 1.00 | | | |
| 337 | Radial USB-Pro Stereo USB Laptop DI | 4.00 | | | |
| 338 | DiGiCo 100m Ethernet Cable | 2.00 | | | |
| 339 | Dell 24" FHD Monitor, P2419H | 1.00 | | | |
| 340 | Wireless Mouse | 1.00 | | | |
| 341 | Wireless Keyboard | 1.00 | | | |
| | | | | Total Control: | AED 32,031.00 |

Microphones & RF

| | | | | | |
|-----|--|-------|--|--|--|
| 342 | Shure Axient 8-Way Digital Wireless Microphone. | 1.00 | | | |
| 343 | Shure Axient 6-Way Digital Wireless Microphone. | 1.00 | | | |
| 344 | Shure ULXD Wireless Lectern System (Pair) | 1.00 | | | |
| 345 | Shure AD1 Wireless Belt Pack Transmitter | 14.00 | | | |
| 346 | Shure AD2 Wireless Handheld | 14.00 | | | |
| 347 | Shure Axient AD4D Digital Wireless Dual Channel Receiver | 7.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|-----------|---|-------|------------|--------------|-------|
| 348 | DPA d: fine headset 4088-F, beige, | 6.00 | | | |
| 349 | Shure UA874E directional antenna, active | 2.00 | | | |
| 350 | K&M 210/9 Microphone Stand, black | 16.00 | | | |
| 351 | Shure SBRC-Axient 8 Way Charger System | 2.00 | | | |
| 352 | DPA DAD6010 adapter MicroDot> Shure RT4FC | 6.00 | | | |
| 353 | BNC RG58 50ohm, 10m | 2.00 | | | |
| 354 | BNC RG58 50ohm, 5m | 2.00 | | | |

Total Microphones & RF: **AED 82,575.00**

Audio Cables

| | | | | | |
|---------------------|--|------|--|--|---------------------|
| 355 | Audio - Signal & Speaker Cable Package - Small | 1.00 | | | |
| Total Audio Cables: | | | | | AED 7,362.00 |

Microphone Allowance for Entertainment/Backline - TBC, subject to Technical Rider

| | | | | | |
|--|-------------------------------------|------|--|--|----------------------|
| 356 | Shure SM81 Cardioid Condenser | 4.00 | | | |
| 357 | Shure SM57 Cardioid Dynamic | 4.00 | | | |
| 358 | Shure 5x Piece Drum Mic Kit w/ 98's | 1.00 | | | |
| 359 | Radial J48 Active DI Box | 4.00 | | | |
| Total Microphone Allowance for Entertainment/Backline - TBC, subject to Technical Rider: | | | | | AED 13,668.75 |

23-25580.23 - Lighting - Amphitheatre 2

Fixtures

| | | | | | |
|-----------------|--|-------|--|--|-----------------------|
| 360 | Chauvet Ovation E-260 IP65 Profile, Warm White | 12.00 | | | |
| 361 | ELATION KL Fresnel 8 FC P.O. | 8.00 | | | |
| 362 | Elation Proteus Rayzor 760 | 8.00 | | | |
| 363 | Clay Paky Arolla MP Profile | 8.00 | | | |
| 364 | Elation Sixbar 1000 RGBAW - UV LEDs 30DEG DMX512 - RDM | 12.00 | | | |
| 365 | Cameo Zenit W600 LED Floodlight, IP65 | 16.00 | | | |
| 366 | Astera AX5 TriplePar battery LED outdoor spot | 24.00 | | | |
| 367 | Powercon Link, 3m (Light Pink) | 12.00 | | | |
| Total Fixtures: | | | | | AED 417,960.00 |

Control

| | | | | | |
|----------------|---|------|--|--|---------------------|
| 368 | Chamsys MagicQ MQ50 | 1.00 | | | |
| 369 | APC 1000VA Smart UPS | 1.00 | | | |
| 370 | Case 1x AsteraBox ART7 | 1.00 | | | |
| 371 | AsteraBox Art7 Wireless DMX Transmitter | 1.00 | | | |
| Total Control: | | | | | AED 9,699.00 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|--|---|-------|------------|--------------|-----------------------|
| Data | | | | | |
| 372 | Luminex Luminode 12, Ethernet > 12x DMX Node | 1.00 | | | |
| 373 | Motion, DMX Splitter 4 (Truss Mount) | 2.00 | | | |
| 374 | APC 1000VA Smart UPS | 1.00 | | | |
| | Total Data: | | | | AED 5,283.00 |
| Cabling | | | | | |
| 375 | Lighting - Signal Cable Package - Small | 1.00 | | | |
| 376 | ProPlex CAT6a EtherCon Cable, 100m | 1.00 | | | |
| | Total Cabling: | | | | AED 9,729.00 |
| Power | | | | | |
| 377 | Avolites Power Cube, 12x 10A Dim, 6x 10A Dim/Hot, 6x 16A Hot, 63A 3ph Input | 1.00 | | | |
| | Total Power: | | | | AED 4,275.00 |
| 23-25580.95 - Video - Amphitheatre 2 v6.5 | | | | | |
| LED Screens 2.9mm - 2Nos. 5m x 3m | | | | | |
| 378 | INFILED AR LED Panel, 0.5m x 1m 2.9mm Pitch | 60.00 | | | |
| 379 | Footer / Header, INFILED AR LED, 1m | 10.00 | | | |
| 380 | Novastar MCTRL660Pro LED Send Card | 4.00 | | | |
| | Total LED Screens 2.9mm - 2Nos. 5m x 3m: | | | | AED 201,432.00 |
| Control | | | | | |
| 381 | Dell 24" FHD Monitor, S2421HS | 1.00 | | | |
| 382 | Elgato Stream Deck XL (32 Keys) | 1.00 | | | |
| 383 | Analog Way Alta 4K, Zenith 200 w/ Dante | 1.00 | | | |
| 384 | Lightware MX2-16x16-HDMI2.0, 16x16, HDMI | 1.00 | | | |
| 385 | Dell Latitude 5590 | 1.00 | | | |
| 386 | D-Link 24-Port Gigabit Unmanaged Rackmount Switch | 1.00 | | | |
| | Total Control: | | | | AED 62,739.00 |
| Playback | | | | | |
| 387 | ASUS 27" WQHD ProArt Monitor, PA278QV | 2.00 | | | |
| 388 | Elgato Stream Deck, 15 Keys | 1.00 | | | |
| 389 | Dell Latitude 5520 | 3.00 | | | |
| 390 | Apple Mac Studio (M1 Max) with Millumin V4 | 2.00 | | | |
| 391 | Apple Mac Studio M1 Max, (Z14J000U2) | 2.00 | | | |
| 392 | CalDigit Thunderbolt 3 Mini Dock Dual HDMI 2.0 | 7.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|-----------|-------------------------------------|------|------------|------------------------|----------------------|
| 393 | DSAN PerfectCue System (2x Remotes) | 1.00 | | | |
| 394 | DSAN PerfectCue Base Station | 1.00 | | | |
| 395 | DSAN PerfectCue Remote | 2.00 | | | |
| | | | | Total Playback: | AED 73,491.00 |

Comfort Monitors & Timer

| | | | | | |
|-----|--|------|--|--|----------------------|
| 396 | Dell 24" FHD Monitor, P2419H Congress Rental & Sim Trans Booths | 6.00 | | | |
| 397 | Samsung 55" FHD LED Signage TV, LH55DHEPLGC/UE | 4.00 | | | |
| 398 | Comfort Monitor Stand, 49-55", Black | 4.00 | | | |
| 399 | DSAN Limitimer Countdown Clock Kit | 1.00 | | | |
| | | | | Total Comfort Monitors & Timer: | AED 27,531.00 |

Cable & Fibre

| | | | | | |
|-----|---|------|--|---------------------------------|-----------------------|
| 400 | Blackmagic Micro Converter BiDirectional HDMI/SDI 12G | 6.00 | | | |
| 401 | Lightware HDMI20-OPTC-TX/RX220-PCN Set (Multimode) | 6.00 | | | |
| 402 | Lightware HDMI20-OPTC-RX220 PCN (Multimode) | 6.00 | | | |
| 403 | Lightware HDMI20-OPTC-TX220 PCN (Multimode) | 6.00 | | | |
| 404 | Video - Signal Cable Package - Medium | 1.00 | | | |
| 405 | Neutrik opticalCON DUO X-TREME (Multimode) 100m | 6.00 | | | |
| | | | | Total Cable & Fibre: | AED 127,080.00 |

23-25580.26 - Power - Amphitheatre 2

Mains

| | | | | | |
|-----|--|------|--|---------------------|----------------------|
| 406 | 125A/3, 20m (Dark Blue) | 2.00 | | | |
| 407 | 125A/3 > 6x16A, 3x 32A, 2x 32A/3, 2x 63A/3 (RCBOs, MCBs) [Type 202] | 1.00 | | | |
| | | | | Total Mains: | AED 12,168.00 |

Audio

| | | | | | |
|-----|--|------|--|--|--|
| 408 | 16A (M) > 2x 16A (F) Y Split | 6.00 | | | |
| 409 | 16A, 10m (Dark Green) | 6.00 | | | |
| 410 | 16A, 2m (Grey) | 6.00 | | | |
| 411 | 16A, 5m (Red) | 6.00 | | | |
| 412 | 32A, 10m (Green) | 1.00 | | | |
| 413 | 32A/3, 3m (Light Pink) | 1.00 | | | |
| 414 | 16A > 8x 13A, (No Protection) [Type 701] | 2.00 | | | |
| 415 | 32A/3 > 6x 16 (RCBOs) [Type 405B] | 1.00 | | | |
| 416 | Fire Extinguisher, CO2 5.00Kg | 1.00 | | | |
| 417 | Mains - Cable Package - Medium | 1.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|---|--|-------|------------|--------------|-----------------------|
| Total Audio: | | | | | AED 16,542.00 |
| Video | | | | | |
| 418 | 63A/3, 3m (Light Pink) | 1.00 | | | |
| 419 | 16A > 8x 13A, (No Protection) [Type 701] | 8.00 | | | |
| 420 | Soca > 6x 16A, 1x Soca (No Protection) [Type 811] | 4.00 | | | |
| 421 | 63A/3 > 3x Soca, 3x 16A (Individual MCBs) [Type 808] | 1.00 | | | |
| 422 | Mains - Cable Package - Medium | 1.00 | | | |
| Total Video: | | | | | AED 29,862.00 |
| Lighting | | | | | |
| 423 | Mains - Cable Package - Medium | 1.00 | | | |
| Total Lighting: | | | | | AED 11,034.00 |
| 23-25580.27 - Consumables - Amphitheatre 2 | | | | | |
| Consumables | | | | | |
| 424 | Box of 10 MN1500 (AA) Batteries | 80.00 | | | |
| 425 | Consumables Package - Small | 1.00 | | | |
| Total Consumables: | | | | | AED 12,720.00 |
| 23-25580.87 - Crew - Amphitheatre 2 v6.2 | | | | | |
| Set-up 01-14 . Nov . 2023 | | | | | |
| Set-up 01-14 . Nov . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 426 | Crew Expenses | 6.00 | | | |
| 427 | Video Technician | 2.00 | | | |
| 428 | Audio Technician | 2.00 | | | |
| 429 | Lighting Technician | 2.00 | | | |
| Total Set-up 01-14 . Nov . 2023: | | | | | AED 201,600.00 |
| Walk-Through 15-25 . Nov . 2023 | | | | | |
| Walk-Through 15-25 . Nov . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 430 | Crew Expenses | 3.00 | | | |
| 431 | Video Technician - Video Operator | 1.00 | | | |
| 432 | Audio Technician Operator | 1.00 | | | |
| 433 | Lighting Technician Operator | 1.00 | | | |
| Total Walk-Through 15-25 . Nov . 2023: | | | | | AED 83,600.00 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|-----------|-------------|------|------------|--------------|-------|
|-----------|-------------|------|------------|--------------|-------|

Rehearsal & Show (2nd shift) | 26 . Nov - 13 . Dec . 2023
Rehearsal & Show (2nd shift) | 26 . Nov - 13 . Dec . 2023 - Staff, Transport and Miscellaneous

| | | | | | |
|--|-----------------------------------|------|--|--|-----------------------|
| 434 | Crew Expenses | 5.00 | | | |
| 435 | Video Technician - Video Operator | 2.00 | | | |
| 436 | Audio Technician | 1.00 | | | |
| 437 | Audio Technician Operator | 1.00 | | | |
| 438 | Lighting Technician Operator | 1.00 | | | |
| Total Rehearsal & Show (2nd shift) 26 . Nov - 13 . Dec . 2023: | | | | | AED 218,700.00 |

Derig | 15-20 . Dec . 2023
Derig | 15-20 . Dec . 2023 - Staff, Transport and Miscellaneous

| | | | | | |
|-----------------------------------|---------------------|------|--|--|----------------------|
| 439 | Crew Expenses | 5.00 | | | |
| 440 | Video Technician | 2.00 | | | |
| 441 | Audio Technician | 1.00 | | | |
| 442 | Lighting Technician | 2.00 | | | |
| Total Derig 15-20 . Dec . 2023: | | | | | AED 63,000.00 |

23-25580.29 - Audio - Empowerment Hub
PA

| | | | | | |
|-----------|--|------|--|--|----------------------|
| 443 | d&b Y10P | 4.00 | | | |
| 444 | d&b Y Sub | 2.00 | | | |
| 445 | d&b Y-Series YP Swivel Bracket (Z5397) | 4.00 | | | |
| 446 | d&b D20 | 1.00 | | | |
| Total PA: | | | | | AED 37,026.00 |

FOH/Control/Playback

| | | | | | |
|-----------------------------|---|------|--|--|----------------------|
| 447 | DiGiCo S21 | 1.00 | | | |
| 448 | DiGiCo D-Rack 32/8 | 1.00 | | | |
| 449 | Apple Mac Mini (AUDIO) | 1.00 | | | |
| 450 | DiGiCo 100m Ethernet Cable | 1.00 | | | |
| 451 | 6.3mm(1/4") Jack (M) Balanced > XLR 3 Pin (M) | 2.00 | | | |
| 452 | Focusrite Scarlett 18i20 Audio Interface | 1.00 | | | |
| 453 | Dell 24" FHD Monitor, P2419H | 1.00 | | | |
| 454 | Wireless Mouse | 1.00 | | | |
| 455 | Wireless Keyboard | 1.00 | | | |
| 456 | APC 1500VA Smart UPS | 1.00 | | | |
| Total FOH/Control/Playback: | | | | | AED 25,137.00 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|---|--|-------|------------|--------------|-----------------------|
| RF and Microphones | | | | | |
| 457 | Shure Axient 8-Way Digital Wireless Microphone. Stage | 1.00 | | | |
| 458 | Shure Axient 2-Way Digital Wireless Microphone. Q & A | 1.00 | | | |
| 459 | Shure AD2 Wireless Handheld | 10.00 | | | |
| 460 | Shure Axient AD4D Digital Wireless Dual Channel Receiver | 5.00 | | | |
| 461 | Shure AD1 Wireless Belt Pack Transmitter | 2.00 | | | |
| 462 | Shure MX412 Lectern | 1.00 | | | |
| 463 | Shure MX418 Lectern Microphone with Incorporated Base | 8.00 | | | |
| 464 | Shure UA874E directional antenna, active | 2.00 | | | |
| 465 | K&M 210/9 Microphone Stand, black | 2.00 | | | |
| 466 | Shure UA845 Antenna Splitter | 1.00 | | | |
| 467 | BNC RG58 50ohm, 10m | 2.00 | | | |
| | Total RF and Microphones: | | | | AED 38,412.00 |
| Cabling | | | | | |
| 468 | Audio - Signal & Speaker Cable Package - Small | 1.00 | | | |
| | Total Cabling: | | | | AED 7,362.00 |
| 23-25580.30 - Lighting - Empowerment Hub | | | | | |
| Fixtures | | | | | |
| 469 | Chauvet Ovation E-260 IP65 Profile, Warm White | 12.00 | | | |
| 470 | ELATION KL Fresnel 8 FC P.O. | 8.00 | | | |
| 471 | Clay Paky Arolla MP Profile | 4.00 | | | |
| 472 | Elation Sixbar 1000 RGBAW - UV LEDs 30DEG DMX512 - RDM | 7.00 | | | |
| 473 | Cameo Zenit W600 LED Floodlight, IP65 | 10.00 | | | |
| 474 | Powercon Link, 1m (Orange) | 49.00 | | | |
| | Total Fixtures: | | | | AED 206,088.75 |
| Control | | | | | |
| 475 | Chamsys MagicQ MQ50 | 1.00 | | | |
| 476 | APC 1000VA Smart UPS | 1.00 | | | |
| 477 | Case 1x AsteraBox ART7 | 1.00 | | | |
| 478 | AsteraBox Art7 Wireless DMX Transmitter | 1.00 | | | |
| 479 | Flightcase, Chamsys MagicQ MQ50 | 1.00 | | | |
| | Total Control: | | | | AED 9,699.00 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|---|---|-------|------------|-----------------------------|----------------------|
| Data | | | | | |
| 480 | Luminex Luminode 12, Ethernet > 12x DMX Node | 1.00 | | | |
| 481 | Motion, DMX Splitter 4 (Truss Mount) | 2.00 | | | |
| 482 | APC 1000VA Smart UPS | 1.00 | | | |
| | | | | Total Data: | AED 5,283.00 |
| Cabling | | | | | |
| 483 | Lighting - Signal Cable Package - Small | 1.00 | | | |
| 484 | ProPlex CAT6a EtherCon Cable, 100m | 1.00 | | | |
| | | | | Total Cabling: | AED 9,729.00 |
| Power | | | | | |
| 485 | Avolites Power Cube, 12x 10A Dim, 6x 10A Dim/Hot, 6x 16A Hot, 63A 3ph Input | 1.00 | | | |
| | | | | Total Power: | AED 4,275.00 |
| 23-25580.32 - Rigging - Action Empowerment | | | | | |
| Rigging | | | | | |
| Flown Trusses | | | | | |
| 486 | Alutek QX30, Square Silver 3m | 12.00 | | | |
| | | | | Total Flown Trusses: | AED 18,360.00 |
| Truss Sleeves | | | | | |
| 487 | Black Fabric - Fire Retardant(FR) Per mtr | 40.00 | | | |
| | | | | Total Truss Sleeves: | AED 1,600.00 |
| Rigging | | | | | |
| 488 | CM Motor, 500kg 18m Chain | 9.00 | | | |
| 489 | Rigging Package - Small | 1.00 | | | |
| | | | | Total Rigging: | AED 26,478.00 |
| 23-25580.33 - Power - Empowerment Hub | | | | | |
| Mains | | | | | |
| Audio | | | | | |
| 490 | 16A (M) > 2x 16A (F) Y Split | 6.00 | | | |
| 491 | 16A, 10m (Dark Green) | 6.00 | | | |
| 492 | 16A, 2m (Grey) | 6.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|-----------|--|------|------------|--------------|-------|
| 493 | 16A, 5m (Red) | 6.00 | | | |
| 494 | 32A, 10m (Green) | 1.00 | | | |
| 495 | 32A/3, 3m (Light Pink) | 1.00 | | | |
| 496 | 16A > 8x 13A, (No Protection) [Type 701] | 2.00 | | | |
| 497 | 32A/3 > 6x 16 (RCBOs) [Type 405B] | 1.00 | | | |
| 498 | Mains - Cable Package - Small | 1.00 | | | |
| 499 | Fire Extinguisher, CO2 5.00Kg | 1.00 | | | |

Total Audio: **AED 12,870.00**

Lighting

| | | | | | |
|-----------------|-------------------------------|------|--|--|---------------------|
| 500 | Mains - Cable Package - Small | 1.00 | | | |
| Total Lighting: | | | | | AED 7,362.00 |

23-25580.34 - Consumables - Empowerment Hub

Consumables in Room

| | | | | | |
|----------------------------|---------------------------------|-------|--|--|---------------------|
| 501 | Box of 10 MN1500 (AA) Batteries | 60.00 | | | |
| 502 | Consumables Package - Small | 1.00 | | | |
| Total Consumables in Room: | | | | | AED 7,092.00 |

23-25580.35 - Crew - Empowerment Hub v6.2

Set-up | 01-14 . Nov . 2023

Set-up | 01-14 . Nov . 2023 - Staff, Transport and Miscellaneous

| | | | | | |
|------------------------------------|---------------------|------|--|--|-----------------------|
| 503 | Crew Expenses | 4.00 | | | |
| 504 | Audio Technician | 2.00 | | | |
| 505 | Lighting Technician | 2.00 | | | |
| Total Set-up 01-14 . Nov . 2023: | | | | | AED 134,400.00 |

Walk-Through | 15-25 . Nov . 2023

Walk-Through | 15-25 . Nov . 2023 - Staff, Transport and Miscellaneous

| | | | | | |
|--|------------------------------|------|--|--|----------------------|
| 506 | Crew Expenses | 2.00 | | | |
| 507 | Audio Technician Operator | 1.00 | | | |
| 508 | Lighting Technician Operator | 1.00 | | | |
| Total Walk-Through 15-25 . Nov . 2023: | | | | | AED 56,650.00 |

Rehearsal & Show (1st shift) | 26 . Nov . 13 . Dec . 2023

Rehearsal & Show (1st shift) | 26 . Nov . 13 . Dec . 2023 - Staff, Transport and Miscellaneous

| | | | | | |
|-----|------------------|------|--|--|--|
| 509 | Crew Expenses | 3.00 | | | |
| 510 | Audio Technician | 1.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|--|------------------------------|------|------------|--------------|-----------------------|
| 511 | Audio Technician Operator | 1.00 | | | |
| 512 | Lighting Technician Operator | 1.00 | | | |
| Total Rehearsal & Show (1st shift) 26 . Nov . 13 . Dec . 2023: | | | | | AED 130,500.00 |

Derig | 15-20 . Dec . 2023

Derig | 15-20 . Dec . 2023 - Staff, Transport and Miscellaneous

| | | | | | |
|-----------------------------------|---------------------|------|--|--|----------------------|
| 513 | Crew Expenses | 3.00 | | | |
| 514 | Audio Technician | 1.00 | | | |
| 515 | Lighting Technician | 2.00 | | | |
| Total Derig 15-20 . Dec . 2023: | | | | | AED 37,800.00 |

23-25580.36 - Audio - COP TV

PA

| | | | | | |
|-----------|---------|------|--|--|----------------------|
| 516 | d&b E5 | 4.00 | | | |
| 517 | d&b D20 | 1.00 | | | |
| Total PA: | | | | | AED 10,602.00 |

FOH/Control/Playback

| | | | | | |
|-----------------------------|---|------|--|--|----------------------|
| 518 | DiGiCo SD11 | 1.00 | | | |
| 519 | DiGiCo SD-Mini Rack | 1.00 | | | |
| 520 | Apple Mac Mini (AUDIO) | 1.00 | | | |
| 521 | DiGiCo SD-Rack Input Card | 2.00 | | | |
| 522 | DiGiCo SD-Rack Output Card | 1.00 | | | |
| 523 | DiGiCo SD-Rack AES Card | 1.00 | | | |
| 524 | MOTU 828 | 1.00 | | | |
| 525 | Radial USB-Pro Stereo USB Laptop DI | 4.00 | | | |
| 526 | Whirlwind Pressbox 24 | 1.00 | | | |
| 527 | Neutrik OpticalCON DUO Fibre Cable (Multi Mode) 15m | 2.00 | | | |
| 528 | Dell 24" FHD Monitor, P2419H | 1.00 | | | |
| 529 | Wireless Mouse | 1.00 | | | |
| 530 | Wireless Keyboard | 1.00 | | | |
| 531 | APC 1500VA Smart UPS | 1.00 | | | |
| Total FOH/Control/Playback: | | | | | AED 39,249.00 |

RF and Microphones

| | | | | | |
|-----|---|------|--|--|--|
| 532 | Shure Axient 6-Way Digital Wireless Microphone. | 1.00 | | | |
| 533 | Shure Axient 4-Way Digital Wireless Microphone. | 1.00 | | | |
| 534 | Shure AD1 Wireless Belt Pack Transmitter | 4.00 | | | |
| 535 | DPA 4288 CORE Directional Flex Headset Mic - Beige - Microdot | 6.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|--|--|-------|------------|----------------------------------|-----------------------|
| 536 | Shure WL 185 | 3.00 | | | |
| 537 | Shure AD2 Wireless Handheld | 6.00 | | | |
| 538 | Shure Axient AD4D Digital Wireless Dual Channel Receiver | 5.00 | | | |
| 539 | Shure MX418 Lectern Microphone with Incorporated Base | 1.00 | | | |
| 540 | Shure UA845 Antenna Splitter | 1.00 | | | |
| 541 | Shure UA874E directional antenna, active | 2.00 | | | |
| 542 | K&M 210/9 Microphone Stand, black | 2.00 | | | |
| 543 | BNC RG58 50ohm, 10m | 2.00 | | | |
| | | | | Total RF and Microphones: | AED 46,413.00 |
| Cabling | | | | | |
| 544 | Audio - Signal & Speaker Cable Package - Large | 1.00 | | | |
| | | | | Total Cabling: | AED 14,580.00 |
| 23-25580.37 - Lighting - COP TV | | | | | |
| Fixtures | | | | | |
| 545 | ELATION KL Fresnel 8 FC P.O. | 15.00 | | | |
| 546 | Elation KL Panel RGBWLC | 8.00 | | | |
| 547 | Elation Proteus Rayzor 760 | 4.00 | | | |
| 548 | Elation Sixbar 1000 RGBAW - UV LEDs 30DEG DMX512 - RDM | 7.00 | | | |
| 549 | Powercon Link, 1m (Orange) | 7.00 | | | |
| | | | | Total Fixtures: | AED 179,666.25 |
| Control | | | | | |
| 550 | Chamsys MagicQ MQ50 | 1.00 | | | |
| 551 | APC 1000VA Smart UPS | 1.00 | | | |
| 552 | Case 1x AsteraBox ART7 | 1.00 | | | |
| 553 | AsteraBox Art7 Wireless DMX Transmitter | 1.00 | | | |
| 554 | Flightcase, Chamsys MagicQ MQ50 | 1.00 | | | |
| | | | | Total Control: | AED 9,699.00 |
| Data | | | | | |
| 555 | Luminex Luminode 12, Ethernet > 12x DMX Node | 1.00 | | | |
| 556 | Motion, DMX Splitter 4 (Truss Mount) | 2.00 | | | |
| 557 | APC 1000VA Smart UPS | 1.00 | | | |
| | | | | Total Data: | AED 5,283.00 |
| Cabling | | | | | |
| 558 | Lighting - Signal Cable Package - Small | 1.00 | | | |
| 559 | ProPlex CAT6a EtherCon Cable, 100m | 1.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|------------------------------------|---|------|------------|--------------|----------------------|
| Total Cabling: | | | | | AED 9,729.00 |
| Power | | | | | |
| 560 | Avolites Power Cube, 12x 10A Dim, 6x 10A Dim/Hot, 6x 16A Hot, 63A 3ph Input | 1.00 | | | |
| Total Power: | | | | | AED 4,275.00 |
| 23-25580.38 - Video -COP TV | | | | | |
| Main Screens / TVs | | | | | |
| 561 | NEC 86" Multisync UHD LED Monitor, C860Q | 2.00 | | | |
| 562 | B-Tech 86" TV Trolley v2 (Silver) | 2.00 | | | |
| 563 | Lightware MX2-16x16-HDMI2.0, 16x16, HDMI | 2.00 | | | |
| 564 | Kramer Fibre Optic HDMI 4K, 100m | 2.00 | | | |
| Total Main Screens / TVs: | | | | | AED 52,668.00 |
| Control | | | | | |
| 565 | Dell 24" FHD Monitor, S2421HS | 1.00 | | | |
| 566 | Elgato Stream Deck XL (32 Keys) | 1.00 | | | |
| 567 | Analog Way Alta 4K, Zenith 200 w/ Dante | 1.00 | | | |
| 568 | Dell Latitude 5590 | 1.00 | | | |
| 569 | D-Link 24-Port Gigabit Unmanaged Rackmount Switch | 1.00 | | | |
| Total Control: | | | | | AED 55,584.00 |
| PPT/Social Machines | | | | | |
| 570 | Dell Latitude 5520 | 3.00 | | | |
| 571 | Apple 15" MacBook Pro (Late 2018) | 2.00 | | | |
| 572 | Wired Mouse, Video | 2.00 | | | |
| 573 | CalDigit Thunderbolt 3 Mini Dock Dual HDMI 2.0 | 4.00 | | | |
| Total PPT/Social Machines: | | | | | AED 29,808.00 |
| Playback Machines | | | | | |
| 574 | ASUS 27" WQHD ProArt Monitor, PA278QV | 2.00 | | | |
| 575 | Elgato Stream Deck XL (32 Keys) | 1.00 | | | |
| 576 | Apple Mac Studio (M1 Max) with Millumin V4 | 2.00 | | | |
| 577 | Apple Mac Studio M1 Max, (Z14J000U2) | 2.00 | | | |
| 578 | CalDigit Thunderbolt 3 Mini Dock Dual HDMI 2.0 | 4.00 | | | |
| Total Playback Machines: | | | | | AED 52,953.00 |
| Presenter Accessories | | | | | |
| 579 | DSAN PerfectCue System (2x Remotes) | 1.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|-------------------------------------|--|-------|------------|-----------------|----------------------|
| 580 | DSAN PerfectCue Base Station | 1.00 | | | |
| 581 | DSAN PerfectCue Remote | 2.00 | | | |
| Total Presenter Accessories: | | | | | AED 6,015.00 |
| Comfort Monitors | | | | | |
| 582 | Samsung 43" UHD LED TV, UA43MU7000K | 2.00 | | | |
| 583 | Comfort Monitor Stand, 32" - 49", Black | 2.00 | | | |
| Total Comfort Monitors: | | | | | AED 11,682.00 |
| Fiber | | | | | |
| 584 | Lightware HDMI20-OPTC-TX/RX220-PCN Set (Multimode) | 4.00 | | | |
| 585 | Lightware HDMI20-OPTC-RX220 PCN (Multimode) | 4.00 | | | |
| 586 | Lightware HDMI20-OPTC-TX220 PCN (Multimode) | 4.00 | | | |
| 587 | Neutrik opticalCON DUO X-TREME (Multimode) 100m | 4.00 | | | |
| Total Fiber: | | | | | AED 70,200.00 |
| Cables and Adaptors | | | | | |
| 588 | Video - Signal Cable Package - Medium | 1.00 | | | |
| Total Cables and Adaptors: | | | | | AED 11,034.00 |
| 23-25580.40 - Power - COP TV | | | | | |
| Video Power | | | | | |
| Secondary | | | | | |
| 589 | 16A > 8x 13A, (No Protection) [Type 701] | 4.00 | | | |
| 590 | Soca > 6x 16A, 1x Soca (No Protection) [Type 811] | 4.00 | | | |
| Total Secondary: | | | | | AED 7,164.00 |
| Cables | | | | | |
| 591 | Socapex 2.5mm, 20m (Dark Blue) | 4.00 | | | |
| 592 | Socapex 2.5mm, 10m (Green) | 4.00 | | | |
| 593 | 63A/3, 10m (Green) | 2.00 | | | |
| 594 | 32A/3, 20m (Dark Blue) | 2.00 | | | |
| 595 | 125A/3, 20m (Dark Blue) | 1.00 | | | |
| 596 | 16A (M) > 4x 13A (F) Board | 10.00 | | | |
| Total Cables: | | | | | AED 9,171.00 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|--------------|-------------|------|------------|-----------------|-------|
|--------------|-------------|------|------------|-----------------|-------|

Audio

Mains

| | | | | | |
|-----|--|------|--|--------------|----------------------|
| 597 | 16A (M) > 2x 16A (F) Y Split | 6.00 | | | |
| 598 | 16A, 10m (Dark Green) | 6.00 | | | |
| 599 | 16A, 2m (Grey) | 6.00 | | | |
| 600 | 16A, 5m (Red) | 6.00 | | | |
| 601 | 32A, 10m (Green) | 1.00 | | | |
| 602 | 32A/3, 3m (Light Pink) | 1.00 | | | |
| 603 | 16A > 8x 13A, (No Protection) [Type 701] | 2.00 | | | |
| 604 | 32A/3 > 6x 16 (RCBOs) [Type 405B] | 1.00 | | | |
| 605 | Fire Extinguisher, CO2 5.00Kg | 1.00 | | | |
| 606 | Mains - Cable Package - Small | 1.00 | | | |
| | | | | Total Mains: | AED 12,870.00 |

Lighting

Mains

| | | | | | |
|-----|--------------------------------|------|--|--------------|----------------------|
| 607 | Mains - Cable Package - Medium | 1.00 | | | |
| | | | | Total Mains: | AED 11,034.00 |

23-25580.41 - Consumables - COP TV

Consumables for room

| | | | | | |
|-----|---------------------------------|-------|--|-----------------------------|---------------------|
| 608 | Box of 10 MN1500 (AA) Batteries | 60.00 | | | |
| 609 | Consumables Package - Small | 1.00 | | | |
| | | | | Total Consumables for room: | AED 8,172.00 |

23-25580.89 - Crew - COP TV

Set-up | 01-14 . Nov . 2023

Set-up | 01-14 . Nov . 2023 - Staff, Transport and Miscellaneous

| | | | | | |
|-----|---------------------|------|--|------------------------------------|-----------------------|
| 610 | Crew Expenses | 6.00 | | | |
| 611 | Video Technician | 2.00 | | | |
| 612 | Audio Technician | 2.00 | | | |
| 613 | Lighting Technician | 2.00 | | | |
| | | | | Total Set-up 01-14 . Nov . 2023: | AED 201,600.00 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|---|---|------|------------|--------------|-----------------------|
| Walk-Through 15-25 . Nov . 2023 | | | | | |
| Walk-Through 15-25 . Nov . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 614 | Crew Expenses | 3.00 | | | |
| 615 | Video Technician - Video Operator | 1.00 | | | |
| 616 | Audio Technician Operator | 1.00 | | | |
| 617 | Lighting Technician Operator | 1.00 | | | |
| Total Walk-Through 15-25 . Nov . 2023: | | | | | AED 83,600.00 |
| Rehearsal & Show (1st shift) 26 . Nov - 13 . Dec . 2023 | | | | | |
| Rehearsal & Show (1st shift) 26 . Nov - 13 . Dec . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 618 | Crew Expenses | 5.00 | | | |
| 619 | Video Technician - Video Operator | 2.00 | | | |
| 620 | Audio Technician | 1.00 | | | |
| 621 | Audio Technician Operator | 1.00 | | | |
| 622 | Lighting Technician Operator | 1.00 | | | |
| Total Rehearsal & Show (1st shift) 26 . Nov - 13 . Dec . 2023: | | | | | AED 218,700.00 |
| Derig 15-20 . Dec . 2023 | | | | | |
| Derig 15-20 . Dec . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 623 | Crew Expenses | 5.00 | | | |
| 624 | Video Technician | 2.00 | | | |
| 625 | Audio Technician | 1.00 | | | |
| 626 | Lighting Technician | 2.00 | | | |
| Total Derig 15-20 . Dec . 2023: | | | | | AED 63,000.00 |
| 23-25580.43 - Audio - Marrakech Partnership Lounge | | | | | |
| PA | | | | | |
| 627 | L-Acoustics, Syva System | 4.00 | | | |
| 628 | L-Acoustics SYVA, Sub, | 8.00 | | | |
| 629 | L-Acoustics SYVA, TOP, | 8.00 | | | |
| 630 | L-Acoustics Syva Pole, | 8.00 | | | |
| 631 | L-Acoustics LA4x# | 4.00 | | | |
| Total PA: | | | | | AED 214,320.00 |
| FOH/Control/Playback | | | | | |
| 632 | Midas M32R | 1.00 | | | |
| 633 | Apple Mac Mini (AUDIO) | 1.00 | | | |
| 634 | 6.3mm(1/4") Jack (M) Balanced > XLR 3 Pin (M) | 2.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|--|---|-------|------------|-----------------------------|-----------------------|
| 635 | Focusrite Scarlett 18i20 Audio Interface | 1.00 | | | |
| 636 | Dell 24" FHD Monitor, P2419H | 1.00 | | | |
| 637 | Wireless Mouse | 1.00 | | | |
| 638 | Wireless Keyboard | 1.00 | | | |
| | | | | Total FOH/Control/Playback: | AED 9,261.00 |
| RF and Microphones | | | | | |
| 639 | Shure UR4S Digital Wireless Single Receiver | 2.00 | | | |
| 640 | Shure UR2 Handheld Wireless Microphone (J5 Frequency) | 2.00 | | | |
| 641 | Shure UA874E directional antenna, active | 2.00 | | | |
| 642 | K&M 210/9 Microphone Stand, black | 2.00 | | | |
| 643 | BNC RG58 50ohm, 10m | 2.00 | | | |
| | | | | Total RF and Microphones: | AED 9,036.00 |
| Cabling | | | | | |
| 644 | Audio - Signal & Speaker Cable Package - Small | 1.00 | | | |
| | | | | Total Cabling: | AED 7,362.00 |
| 23-25580.44 - Lighting - Marrakech Partnership Lounge | | | | | |
| Fixtures | | | | | |
| 645 | Elation Proteus Rayzor 760 | 18.00 | | | |
| 646 | Cameo Zenit W600 LED Floodlight, IP65 | 24.00 | | | |
| 647 | Astera AX5 TriplePar battery LED outdoor spot | 22.00 | | | |
| | | | | Total Fixtures: | AED 231,210.00 |
| Control | | | | | |
| 648 | Chamsys MagicQ MQ50 | 1.00 | | | |
| 649 | APC 1000VA Smart UPS | 1.00 | | | |
| 650 | Case 1x AsteraBox ART7 | 1.00 | | | |
| 651 | AsteraBox Art7 Wireless DMX Transmitter | 1.00 | | | |
| 652 | Flightcase, Chamsys MagicQ MQ50 | 1.00 | | | |
| | | | | Total Control: | AED 9,699.00 |
| Data | | | | | |
| 653 | Luminex Luminode 12, Ethernet > 12x DMX Node | 1.00 | | | |
| 654 | Motion, DMX Splitter 4 (Truss Mount) | 2.00 | | | |
| 655 | APC 1000VA Smart UPS | 1.00 | | | |
| | | | | Total Data: | AED 5,283.00 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|---|---|-------|------------|--------------|----------------------|
| Cabling | | | | | |
| 656 | Lighting - Signal Cable Package - Small | 1.00 | | | |
| 657 | ProPlex CAT6a EtherCon Cable, 100m | 1.00 | | | |
| | Total Cabling: | | | | AED 9,729.00 |
| Power | | | | | |
| 658 | Avolites Power Cube, 12x 10A Dim, 6x 10A Dim/Hot, 6x 16A Hot, 63A 3ph Input | 1.00 | | | |
| | Total Power: | | | | AED 4,275.00 |
| 23-25580.47 - Power - Marrakech Partnership Lounge | | | | | |
| Audio | | | | | |
| 659 | 16A (M) > 2x 16A (F) Y Split | 6.00 | | | |
| 660 | 16A, 10m (Dark Green) | 6.00 | | | |
| 661 | 16A, 2m (Grey) | 6.00 | | | |
| 662 | 16A, 5m (Red) | 6.00 | | | |
| 663 | 32A, 10m (Green) | 1.00 | | | |
| 664 | 32A/3, 3m (Light Pink) | 1.00 | | | |
| 665 | 16A > 8x 13A, (No Protection) [Type 701] | 2.00 | | | |
| 666 | 32A/3 > 6x 16 (RCBOs) [Type 405B] | 1.00 | | | |
| 667 | Fire Extinguisher, CO2 5.00Kg | 1.00 | | | |
| 668 | Mains - Cable Package - Small | 1.00 | | | |
| | Total Audio: | | | | AED 12,870.00 |
| Lighting | | | | | |
| 669 | Mains - Cable Package - Small | 1.00 | | | |
| | Total Lighting: | | | | AED 7,362.00 |
| 23-25580.48 - Consumables - Marrakech Partnership Lounge | | | | | |
| Consumables in room | | | | | |
| 670 | Box of 10 MN1500 (AA) Batteries | 20.00 | | | |
| 671 | Consumables Package - Small | 1.00 | | | |
| | Total Consumables in room: | | | | AED 6,012.00 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|---|------------------------------|-------|------------|--------------|-----------------------|
| 23-25580.90 - Crew - Marrakech Partnership Lounge v6.2 | | | | | |
| Set-up 01-14 . Nov . 2023 | | | | | |
| Set-up 01-14 . Nov . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 672 | Crew Expenses | 2.00 | | | |
| 673 | Audio Technician | 1.00 | | | |
| 674 | Lighting Technician | 2.00 | | | |
| Total Set-up 01-14 . Nov . 2023: | | | | | AED 97,600.00 |
| Walk-Through 15-25 . Nov . 2023 | | | | | |
| Walk-Through 15-25 . Nov . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 675 | Audio Technician | 1.00 | | | |
| 676 | Lighting Technician Operator | 1.00 | | | |
| Total Walk-Through 15-25 . Nov . 2023: | | | | | AED 45,650.00 |
| Rehearsal & Show 26 . Nov - 13 . Dec . 2023 | | | | | |
| Rehearsal & Show 26 . Nov - 13 . Dec . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 677 | Crew Expenses | 2.00 | | | |
| 678 | Audio Technician | 1.00 | | | |
| 679 | Lighting Technician Operator | 1.00 | | | |
| Total Rehearsal & Show 26 . Nov - 13 . Dec . 2023: | | | | | AED 81,900.00 |
| Derig 15-20 . Dec . 2023 | | | | | |
| Derig 15-20 . Dec . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 680 | Crew Expenses | 3.00 | | | |
| 681 | Audio Technician | 1.00 | | | |
| 682 | Lighting Technician | 2.00 | | | |
| Total Derig 15-20 . Dec . 2023: | | | | | AED 37,800.00 |
| Staff, Transport and Miscellaneous | | | | | |
| 683 | Crew Expenses | 2.00 | | | |
| Total Staff, Service and Transport Crew - Marrakech Partnership Lounge v6.2 : | | | | | AED 4,400.00 |
| 23-25580.51 - Lighting - Bilateral Rooms x 6 rooms | | | | | |
| Fixtures | | | | | |
| 684 | Elation KL Panel RGBWLC | 18.00 | | | |
| Total Fixtures: | | | | | AED 101,250.00 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|--|--|-------|------------|--------------|-----------------------|
| Control / Individual Switch (x6 rooms) | | | | | |
| 685 | Proplex 8-Track DMX Recorder | 6.00 | | | |
| 686 | Wall Switch | 12.00 | | | |
| | 3 Way - Track Lights, KL Panels, LED Bars | | | | |
| Total Control / Individual Switch (x6 rooms): | | | | | AED 8,484.00 |
| 23-25580.52 - Power - Bilateral Rooms x 6 Rooms | | | | | |
| Lighting | | | | | |
| 687 | Mains - Cable Package - Small | 1.00 | | | |
| Total Lighting: | | | | | AED 7,362.00 |
| 23-25580.91 - Crew - Bilateral Rooms x 6 rooms v6.2 | | | | | |
| Build 1 Nov - 29 Nov (includes client walkthrough 15th - 29th Nov) | | | | | |
| Build 1 Nov - 29 Nov (includes client walkthrough 15th - 29th Nov) - Staff, Transport and Miscellaneous | | | | | |
| 688 | Crew Expenses | 2.00 | | | |
| 689 | Lighting Technician | 1.00 | | | |
| 690 | Lighting Technician Operator | 1.00 | | | |
| Total Build 1 Nov - 29 Nov (includes client walkthrough 15th - 29th Nov): | | | | | AED 131,950.00 |
| Show (1st shift) 29 . Nov - 13 . Dec . 2023 | | | | | |
| Show (1st shift) 29 . Nov - 13 . Dec . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 691 | Crew Expenses | 1.00 | | | |
| 692 | Lighting Technician Operator | 1.00 | | | |
| Total Show (1st shift) 29 . Nov - 13 . Dec . 2023: | | | | | AED 34,300.00 |
| Derig 15 Dec - 20 Dec | | | | | |
| Derig 15 Dec - 20 Dec - Staff, Transport and Miscellaneous | | | | | |
| 693 | Crew Expenses | 2.00 | | | |
| 694 | Lighting Technician | 2.00 | | | |
| Total Derig 15 Dec - 20 Dec: | | | | | AED 25,200.00 |
| 23-25580.71 - Audio - Hearing Aid Loop Systems v6.4 | | | | | |
| Action Room 1 (40mX10m - 400sqrM) | | | | | |
| 695 | Ampetronic C14-2N - C- Series Multiloop Driver | 1.00 | | | |
| 696 | 3.0mm/Sqr Flat Copper Tape | 5.00 | | | |
| Total Action Room 1 (40mX10m - 400sqrM): | | | | | AED 24,975.00 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|--|--|-------|------------|--------------|----------------------|
| Action Room 2 (25mX10m - 250sqrM) | | | | | |
| 697 | Ampetronic C14-2N - C- Series Multiloop Driver | 1.00 | | | |
| 698 | 3.0mm/Sqr Flat Copper Tape | 3.00 | | | |
| Total Action Room 2 (25mX10m - 250sqrM): | | | | | AED 20,925.00 |
| Amphitheatre 1 (20mX20m - 400sqrM) | | | | | |
| 699 | Ampetronic C14-2N - C- Series Multiloop Driver | 1.00 | | | |
| 700 | 3.0mm/Sqr Flat Copper Tape | 5.00 | | | |
| Total Amphitheatre 1 (20mX20m - 400sqrM): | | | | | AED 24,975.00 |
| Amphitheatre 2 (20mX20m - 400sqrM) | | | | | |
| 701 | Ampetronic C14-2N - C- Series Multiloop Driver | 1.00 | | | |
| 702 | 3.0mm/Sqr Flat Copper Tape | 5.00 | | | |
| Total Amphitheatre 2 (20mX20m - 400sqrM): | | | | | AED 24,975.00 |
| Empowerment Hub (20mx20m - 400sqrM) | | | | | |
| 703 | Ampetronic C14-2N - C- Series Multiloop Driver | 1.00 | | | |
| 704 | 3.0mm/Sqr Flat Copper Tape | 5.00 | | | |
| Total Empowerment Hub (20mx20m - 400sqrM): | | | | | AED 24,975.00 |
| System Design, Accessories & Installation | | | | | |
| 705 | Ampetronic - Audio Loop Receiver | 1.00 | | | |
| 706 | Ampetronic - Field Strenth Meter | 1.00 | | | |
| 707 | System Design, Installation & Removal | 1.00 | | | |
| 708 | Adhesive Waring Tape 50mm Wide | 40.00 | | | |
| Total System Design, Accessories & Installation: | | | | | AED 20,820.00 |
| 23-25580.61 - Audio - Across all rooms | | | | | |
| Item | | | | | |
| 709 | d&b T10 | 8.00 | | | |
| 710 | d&b T10 Point Source Flying Bracket (Z5371) | 8.00 | | | |
| 711 | d&b D20 | 2.00 | | | |
| Total Item: | | | | | AED 36,468.00 |
| Control/Playback | | | | | |
| 712 | Allen & Heath QU-16, | 2.00 | | | |
| 713 | Allen & Heath AR 2412 QU | 2.00 | | | |
| 714 | Radial USB-Pro Stereo USB Laptop DI | 1.00 | | | |
| 715 | Roxtone Digital Audio Ethernet Cable 70m | 2.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|--|--|-------|------------|--------------------------------|-----------------------|
| 716 | Audio Control Laptop | 1.00 | | | |
| | | | | Total Control/Playback: | AED 14,985.00 |
| Microphones | | | | | |
| 717 | Shure ULXD4D - 2-Way Digital Wireless Microphone System. | 2.00 | | | |
| 718 | Shure ULXD4D K51 Digital Wireless Dual Receiver | 2.00 | | | |
| 719 | Shure ULXD2 Handheld Wireless Microphone | 4.00 | | | |
| 720 | Shure ULXD1 Wireless Belt Pack Transmitter | 4.00 | | | |
| 721 | Shure SM58 Capsule Cardioid Dynamic | 4.00 | | | |
| 722 | Shure UA870WB directional antenna, active | 4.00 | | | |
| 723 | Box of 10 MN1500 (AA) Batteries | 4.00 | | | |
| | | | | Total Microphones: | AED 20,610.00 |
| Signal | | | | | |
| 724 | Audio - Signal & Speaker Cable Package - Small | 2.00 | | | |
| | | | | Total Signal: | AED 14,724.00 |
| 23-25580.62 - Lighting - Across all Rooms & External v6.5 | | | | | |
| Fixtures | | | | | |
| 725 | Chauvet Ovation E-260 IP65 Profile, Warm White | 49.00 | | | |
| 726 | ELATION Proteus Lucius# GCA Wall Logo / Opposite Building | 6.00 | | | |
| 727 | SGM P10 | 40.00 | | | |
| 728 | Cameo Zenit W600 LED Floodlight, IP65 | 50.00 | | | |
| 729 | Astera AX5 TriplePar battery LED outdoor spot | 50.00 | | | |
| 730 | Blackbox Wireless DMX System (TX and RX) For Lucius Opposite Building | 1.00 | | | |
| 731 | Outdoor LED Wash Lighting Pending Lighting Design | 50.00 | | | |
| 732 | Lighting Colour Gel, per roll | 4.00 | | | |
| | | | | Total Fixtures: | AED 840,488.00 |
| Control | | | | | |
| 733 | MA grandMA2 Light Console | 1.00 | | | |
| 734 | APC 1000VA Smart UPS | 1.00 | | | |
| | | | | Total Control: | AED 56,916.00 |
| Data | | | | | |
| 735 | Luminex GigaCore 10. Gbit Ethercon Switch, 8 Port | 2.00 | | | |
| 736 | Luminex Luminode 12, Ethernet > 12x DMX Node | 4.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|-----------|--------------------------------------|------|------------|--------------|----------------------|
| 737 | Motion, DMX Splitter 4 (Truss Mount) | 4.00 | | | |
| 738 | APC 1000VA Smart UPS | 4.00 | | | |
| | | | | Total Data: | AED 36,204.00 |

Cabling

| | | | | | |
|-----|---|------|--|----------------|----------------------|
| 739 | Neutrik OpticalCON DUO Fibre Cable, Single Mode, 200m | 4.00 | | | |
| 740 | Lighting - Signal Cable Package - Large | 1.00 | | | |
| | | | | Total Cabling: | AED 58,125.00 |

Emergency Battery Lighting

| | | | | | |
|-----|------------------------------------|-------|--|--|--|
| 741 | Emergency Twin Spot Lights (LED) | 70.00 | | | |
|-----|------------------------------------|-------|--|--|--|

23-25580.63 - Rigging - Across all rooms

Action 1

Truss

| | | | | | |
|-----|----------------------------------|-------|--|--------------|----------------------|
| 742 | Ladder Beam 3m | 5.00 | | | |
| 743 | Alutek QX30, Square Silver 0.50m | 4.00 | | | |
| 744 | Alutek QX30, Square Silver 1m | 5.00 | | | |
| 745 | Alutek QX30, Square Silver 3m | 23.00 | | | |
| 746 | Alutek S29Q, 6 Way Corner Silver | 4.00 | | | |
| | | | | Total Truss: | AED 52,716.00 |

Truss Sleeve

| | | | | | |
|-----|---|-------|--|---------------------|---------------------|
| 747 | Black Fabric - Fire Retardant(FR) Per mtr | 80.00 | | | |
| | | | | Total Truss Sleeve: | AED 3,200.00 |

Rigging Accessories

| | | | | | |
|-----|--------------------------------------|-------|--|----------------------------|----------------------|
| 748 | CM Motor, 500kg 18m Chain | 20.00 | | | |
| 749 | Rigging Package - Small | 1.00 | | | |
| 750 | Motor Controller 8 Channel Briefcase | 2.00 | | | |
| | | | | Total Rigging Accessories: | AED 57,060.00 |

Action 2

Truss

| | | | | | |
|-----|----------------------------------|-------|--|--|--|
| 751 | Ladder Beam 3m | 3.00 | | | |
| 752 | Alutek QX30, Square Silver 0.50m | 2.00 | | | |
| 753 | Alutek QX30, Square Silver 3m | 17.00 | | | |
| 754 | Alutek S29Q, 6 Way Corner Silver | 4.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|-----------------------------------|---|-------|------------|--------------|----------------------|
| Total Truss: | | | | | AED 32,598.00 |
| Truss Sleeves | | | | | |
| 755 | Black Fabric - Fire Retardant(FR) Per mtr | 60.00 | | | |
| Total Truss Sleeves: | | | | | AED 2,400.00 |
| Rigging Accessories | | | | | |
| 756 | CM Motor, 500kg 18m Chain | 15.00 | | | |
| 757 | Rigging Package - Small | 1.00 | | | |
| 758 | Motor Controller 8 Channel Briefcase | 2.00 | | | |
| Total Rigging Accessories: | | | | | AED 46,440.00 |
| Amphitheatre 1 | | | | | |
| Truss | | | | | |
| 759 | Alutek QX30, Square Silver 3m | 18.00 | | | |
| Total Truss: | | | | | AED 27,540.00 |
| Truss Sleeves | | | | | |
| 760 | Black Fabric - Fire Retardant(FR) Per mtr | 60.00 | | | |
| Total Truss Sleeves: | | | | | AED 2,400.00 |
| Rigging Accessories | | | | | |
| 761 | CM Motor, 500kg 18m Chain | 12.00 | | | |
| 762 | Rigging Package - Small | 1.00 | | | |
| Total Rigging Accessories: | | | | | AED 32,850.00 |
| LED Screen Support | | | | | |
| 763 | Alutek QX30 Upright, Square Black 4m | 4.00 | | | |
| 764 | Alutek, Heavy Duty Truss Square Base Plate, 1m x 1m | 4.00 | | | |
| 765 | Stage Weight, Wooden Box Black 40kg | 32.00 | | | |
| Total LED Screen Support: | | | | | AED 12,168.00 |
| Amphitheatre 2 | | | | | |
| Truss | | | | | |
| 766 | Alutek QX30, Square Silver 3m | 18.00 | | | |
| Total Truss: | | | | | AED 27,540.00 |
| Truss Sleeves | | | | | |
| 767 | Black Fabric - Fire Retardant(FR) Per mtr | 60.00 | | | |
| Total Truss Sleeves: | | | | | AED 2,400.00 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|----------------------------|---|-------|------------|-----------------|----------------------|
| Rigging Accessories | | | | | |
| 768 | CM Motor, 500kg 18m Chain | 12.00 | | | |
| 769 | Rigging Package - Small | 1.00 | | | |
| Total Rigging Accessories: | | | | | AED 32,850.00 |
| LED Screen Support | | | | | |
| 770 | Alutek QX30 Upright, Square Black 4m | 4.00 | | | |
| 771 | Alutek, Heavy Duty Truss Square Base Plate, 1m x 1m | 4.00 | | | |
| 772 | Stage Weight, Wooden Box Black 40kg | 32.00 | | | |
| Total LED Screen Support: | | | | | AED 12,168.00 |
| COP TV | | | | | |
| Truss | | | | | |
| 773 | Alutek QX30, Square Silver 3m | 8.00 | | | |
| 774 | Alutek QX30, Square Silver 2m | 4.00 | | | |
| 775 | Alutek QX30, Square Silver 1m | 2.00 | | | |
| 776 | Alutek S29Q, 6 Way Corner Silver 2 Way | 4.00 | | | |
| Total Truss: | | | | | AED 24,090.00 |
| Truss Sleeves | | | | | |
| 777 | Black Fabric - Fire Retardant(FR) Per mtr | 40.00 | | | |
| Total Truss Sleeves: | | | | | AED 1,600.00 |
| Rigging Accessories | | | | | |
| 778 | CM Motor, 500kg 18m Chain | 8.00 | | | |
| 779 | Rigging Package - Small | 1.00 | | | |
| Total Rigging Accessories: | | | | | AED 24,354.00 |
| Marrakech Lounge | | | | | |
| Truss | | | | | |
| 780 | Alutek QX30, Square Silver 3m | 18.00 | | | |
| Total Truss: | | | | | AED 27,540.00 |
| Truss Sleeves | | | | | |
| 781 | Black Fabric - Fire Retardant(FR) Per mtr | 55.00 | | | |
| Total Truss Sleeves: | | | | | AED 2,200.00 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|----------------------------|---|-------|------------|--------------|----------------------|
| Rigging Accessories | | | | | |
| 782 | CM Motor, 500kg 18m Chain | 9.00 | | | |
| 783 | Rigging Package - Medium | 1.00 | | | |
| Total Rigging Accessories: | | | | | AED 30,051.00 |
| Action Empowerment | | | | | |
| Truss | | | | | |
| 784 | Alutek QX30, Square Silver 3m | 15.00 | | | |
| Total Truss: | | | | | AED 22,950.00 |
| Truss Sleeve | | | | | |
| 785 | Black Fabric - Fire Retardant(FR) Per mtr | 45.00 | | | |
| Total Truss Sleeve: | | | | | AED 1,800.00 |
| Rigging Accessories | | | | | |
| 786 | CM Motor, 500kg 18m Chain | 11.00 | | | |
| 787 | Rigging Package - Medium | 1.00 | | | |
| Total Rigging Accessories: | | | | | AED 34,299.00 |
| General Areas | | | | | |
| Truss | | | | | |
| 788 | Alutek QX30, Square Silver 3m | 30.00 | | | |
| 789 | Alutek QX30, Square Silver 1m | 4.00 | | | |
| 790 | Alutek QX30, Square Silver 2m | 4.00 | | | |
| Total Truss: | | | | | AED 82,620.00 |
| Truss Sleeve | | | | | |
| 791 | Black Fabric - Fire Retardant(FR) Per mtr | 45.00 | | | |
| Total Truss Sleeve: | | | | | AED 1,800.00 |
| Rigging Accessories | | | | | |
| 792 | CM Motor, 500kg 18m Chain | 16.00 | | | |
| 793 | Alutek, Heavy Duty Truss Square Base Plate, 1m x 1m | 8.00 | | | |
| 794 | Rigging Package - Medium | 2.00 | | | |
| Total Rigging Accessories: | | | | | AED 59,814.00 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|-----------|-------------|------|------------|--------------|-------|
|-----------|-------------|------|------------|--------------|-------|

23-25580.64 - Power - Across all rooms
Lighting Power

| | | | | | |
|-----|---|-------|--|------------------------------|-----------------------|
| 795 | 63A/3 > 3x Soca, (Individual MCBs) [Type 809] | 4.00 | | | |
| 796 | Mains - Cable Package - Large | 30.00 | | | |
| | | | | Total Lighting Power: | AED 468,450.00 |

Audio

| | | | | | |
|-----|--|-------|--|---------------------|---------------------|
| 797 | 16A (M) > 2x 16A (F) Y Split | 6.00 | | | |
| 798 | 16A, 10m (Dark Green) | 15.00 | | | |
| 799 | 16A, 2m (Grey) | 6.00 | | | |
| 800 | 16A, 5m (Red) | 6.00 | | | |
| 801 | 32A, 10m (Green) | 1.00 | | | |
| 802 | 32A/3, 3m (Light Pink) | 1.00 | | | |
| 803 | 16A > 8x 13A, (No Protection) [Type 701] | 3.00 | | | |
| 804 | 32A/3 > 6x 16 (RCBOs) [Type 405B] | 1.00 | | | |
| 805 | Fire Extinguisher, CO2 5.00Kg | 1.00 | | | |
| | | | | Total Audio: | AED 6,930.00 |

23-25580.92 - Crew - Across all rooms v6.2
Pre-Production | 23-31 . Oct . 2023
Pre-Production | 23-31 . Oct . 2023 - Staff, Transport and Miscellaneous

| | | | | | |
|-----|---------------------------|------|--|---|----------------------|
| 806 | Lighting Crew Chief | 1.00 | | | |
| 807 | Project Manager | 3.00 | | | |
| 808 | Project Manager Asisstant | 1.00 | | | |
| | | | | Total Pre-Production 23-31 . Oct . 2023: | AED 69,750.00 |

Set-up | 01-14 . Nov . 2023
Set-up | 01-14 . Nov . 2023 - Staff, Transport and Miscellaneous

| | | | | | |
|--------------|------------------------------|-------|--|--|--|
| 809 | Crew Expenses | 15.00 | | | |
| Event | | | | | |
| 810 | Rigger | 4.00 | | | |
| 811 | Lighting Crew Chief | 1.00 | | | |
| 812 | Lighting Technician | 2.00 | | | |
| 813 | Lighting Technician Operator | 1.00 | | | |
| 814 | Qualified Electrician | 2.00 | | | |
| 815 | Project Manager | 3.00 | | | |
| 816 | General Crew Chief | 2.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|---|-----------------------------------|------|------------|--|-----------------------|
| | | | | Total Set-up 01-14 . Nov . 2023: | AED 512,000.00 |
| Walk-Through 15-25 . Nov . 2023 | | | | | |
| Walk-Through 15-25 . Nov . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 817 | Crew Expenses | | 11.00 | | |
| 818 | Lighting Crew Chief | | 1.00 | | |
| 819 | Lighting Technician | | 2.00 | | |
| 820 | Lighting Technician Operator | | 1.00 | | |
| 821 | Qualified Electrician | | 2.00 | | |
| 822 | Rigger | | 1.00 | | |
| 823 | Project Manager | | 3.00 | | |
| 824 | General Crew Chief | | 1.00 | | |
| | | | | Total Walk-Through 15-25 . Nov . 2023: | AED 270,600.00 |
| Rehearsal & Show (1st Shift) 26 . Nov - 13 . Dec . 2023 | | | | | |
| Rehearsal & Show (1st Shift) 26 . Nov - 13 . Dec . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 825 | Crew Expenses | | 8.00 | | |
| 826 | Lighting Crew Chief | | 1.00 | | |
| 827 | Lighting Technician | | 1.00 | | |
| 828 | Lighting Technician Operator | | 1.00 | | |
| 829 | Qualified Electrician | | 1.00 | | |
| 830 | Rigger | | 1.00 | | |
| 831 | Project Manager (1st shift) | | 3.00 | | |
| | | | | Total Rehearsal & Show (1st Shift) 26 . Nov - 13 . Dec . 2023: | AED 347,400.00 |
| Derig 15-20 . Dec . 2023 | | | | | |
| Derig 15-20 . Dec . 2023 - Staff, Transport and Miscellaneous | | | | | |
| 832 | Crew Expenses | | 15.00 | | |
| 833 | Lighting Crew Chief | | 1.00 | | |
| 834 | Lighting Technician | | 3.00 | | |
| 835 | Qualified Electrician | | 1.00 | | |
| 836 | Rigger | | 4.00 | | |
| 837 | Project Manager | | 3.00 | | |
| 838 | General Crew Chief | | 2.00 | | |
| | | | | Total Derig 15-20 . Dec . 2023: | AED 178,500.00 |
| 23-25580.66 - Transportation and logistics v6.2 | | | | | |
| Staff, Transport and Miscellaneous | | | | | |
| 839 | Crew Transportation (Crew busses) | | 2.00 | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|-----------|--------------------|------|------------|--------------|-------|
| 840 | 10T Truck - Dubai | 8.00 | | | |
| 841 | 3.5T truck - Dubai | 1.00 | | | |
| 842 | 3.5T truck - Dubai | 1.00 | | | |
| 843 | 3.5T truck - Dubai | 1.00 | | | |
| 844 | 3.5T truck - Dubai | 1.00 | | | |
| 845 | 3.5T truck - Dubai | 1.00 | | | |
| 846 | 3.5T truck - Dubai | 1.00 | | | |
| 847 | 10T Truck - Dubai | 1.00 | | | |
| 848 | 10T Truck - Dubai | 2.00 | | | |

Miscellaneous

| | | | | | |
|---|---------------------------|--|--|--|-----------------------|
| 849 | Pre-Production | | | | AED 35,000.00 |
| 850 | Flights / Travel | | | | AED 450,000.00 |
| 851 | Visas / Work Permit (UAE) | | | | AED 150,000.00 |
| 852 | Accomodation | | | | AED 3,520,000.00 |
| Total Staff, Service and Transport Transportation and logistics v6.2: | | | | | AED 174,120.00 |

23-25580.93 - GCA - Rooms Mains Power Supplies V6.3
10 Supplies in Total
63A 3Ph Supply - 1

| | | | | | |
|---------------------------|--------------------------|------|--|--|----------------------|
| 853 | 63A/3, 50m (Dark Yellow) | 2.00 | | | |
| 854 | Tails/Lug > 63A/3 (F) | 1.00 | | | |
| Total 63A 3Ph Supply - 1: | | | | | AED 23,432.40 |

63A 3Ph Supply - 2

| | | | | | |
|---------------------------|--------------------------|------|--|--|----------------------|
| 855 | 63A/3, 50m (Dark Yellow) | 2.00 | | | |
| 856 | Tails/Lug > 63A/3 (F) | 1.00 | | | |
| Total 63A 3Ph Supply - 2: | | | | | AED 23,432.40 |

63A 3Ph Supply - 3

| | | | | | |
|---------------------------|--------------------------|------|--|--|----------------------|
| 857 | 63A/3, 50m (Dark Yellow) | 2.00 | | | |
| 858 | Tails/Lug > 63A/3 (F) | 1.00 | | | |
| Total 63A 3Ph Supply - 3: | | | | | AED 23,432.40 |

63A 3Ph Supply - 4

| | | | | | |
|---------------------------|--------------------------|------|--|--|----------------------|
| 859 | 63A/3, 50m (Dark Yellow) | 2.00 | | | |
| 860 | Tails/Lug > 63A/3 (F) | 1.00 | | | |
| Total 63A 3Ph Supply - 4: | | | | | AED 23,432.40 |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|----------------------------|--|-------|------------|-----------------|----------------------|
| 63A 3Ph Supply - 5 | | | | | |
| 861 | 63A/3, 50m (Dark Yellow) | 2.00 | | | |
| 862 | Tails/Lug > 63A/3 (F) | 1.00 | | | |
| Total 63A 3Ph Supply - 5: | | | | | AED 23,432.40 |
| 63A 3Ph Supply - 6 | | | | | |
| 863 | 63A/3, 50m (Dark Yellow) | 2.00 | | | |
| 864 | Tails/Lug > 63A/3 (F) | 1.00 | | | |
| Total 63A 3Ph Supply - 6: | | | | | AED 23,432.40 |
| 63A 3Ph Supply - 7 | | | | | |
| 865 | 63A/3, 50m (Dark Yellow) | 2.00 | | | |
| 866 | Tails/Lug > 63A/3 (F) | 1.00 | | | |
| Total 63A 3Ph Supply - 7: | | | | | AED 23,432.40 |
| 125A 3Ph Supply - 1 | | | | | |
| 867 | 125A/3, 50m | 2.00 | | | |
| 868 | Tails/Lug > 125A/3 (F) | 1.00 | | | |
| Total 125A 3Ph Supply - 1: | | | | | AED 32,022.90 |
| 125A 3Ph Supply - 2 | | | | | |
| 869 | 125A/3, 50m | 2.00 | | | |
| 870 | Tails/Lug > 125A/3 (F) | 2.00 | | | |
| Total 125A 3Ph Supply - 2: | | | | | AED 32,995.80 |
| Ramp | | | | | |
| 871 | Adam Hall 85200 Defender Mini, 3 Way (Black / Yellow) 3 LINE RAMP | 80.00 | | | |
| Total Ramp: | | | | | AED 36,800.00 |

23-25580.94 - GCA - Mains Power & Distribution - 5x 400A v6.3
Main Power
Power

| | | | | | |
|-----|--|------|--|--|--|
| 872 | 400A, 150mm Powerlock Set 5m (Red) | 5.00 | | | |
| 873 | Tails/Lug > 400A Powerlock 150mm (F) | 5.00 | | | |
| 874 | 400A > 400A, 6x Soca, 12x 16A, 3x 32A, 3x 32A/3, 3x 63A/3, 1x 125A/ (RCDs, RCBOs, MCBs) [Type 104] | 4.00 | | | |
| 875 | 400A > 1x 400A, 6x 16A, 6x 32A, 3x 32A/3, 3x 63A/3, 3x 125A/3 (RCBs) [Type 110] | 1.00 | | | |

| Line Item | Description | Qty. | Item price | Days Charged | Total |
|--------------|--------------------------|--------------|------------|-----------------|-----------------------|
| | | Total Power: | | | AED 154,652.00 |
| Ramp | | | | | |
| 876 | Encore 5-Line Cable Ramp | 30.00 | | | |
| | | Total Ramp: | | | AED 22,080.00 |

YOUR ORDER

We hereby grant Encore Staging Services L.L.C the order for the production:

Project Number: 23-25580
Client: Identity Holdings Ltd
Name of event: COP28 - GCA Climate Action v06.6

| | | |
|-------------|------------------------------|----------------|
| 23-25580.01 | Audio - Action Room 1 | AED 93,321.00 |
| 23-25580.02 | Lighting - Action Room 1 | AED 178,311.00 |
| 23-25580.03 | Video - Action Room 1 | AED 379,693.00 |
| 23-25580.05 | Power - Action Room 1 | AED 28,008.00 |
| 23-25580.06 | Consumables - Action Room 1 | AED 6,552.00 |
| 23-25580.84 | Crew - Action Room 1 v6.2 | AED 537,600.00 |
| 23-25580.08 | Audio - Action Room 2 | AED 82,287.00 |
| 23-25580.09 | Lighting - Action Room 2 | AED 119,406.00 |
| 23-25580.10 | Video - Action Room 2 | AED 383,942.00 |
| 23-25580.12 | Power - Action Room 2 | AED 28,008.00 |
| 23-25580.13 | Consumables - Action Room 2 | AED 6,552.00 |
| 23-25580.85 | Crew - Action Room 2 v6.2 | AED 537,600.00 |
| 23-25580.15 | Audio - Amphitheatre 1 | AED 191,490.75 |
| 23-25580.16 | Lighting - Amphitheatre 1 | AED 458,196.00 |
| 23-25580.96 | Video - Amphitheatre 1 v6.5 | AED 541,089.00 |
| 23-25580.19 | Power - Amphitheatre 1 | AED 80,613.00 |
| 23-25580.20 | Consumables - Amphitheatre 1 | AED 9,072.00 |
| 23-25580.86 | Crew - Amphitheatre 1 v6.2 | AED 566,900.00 |
| 23-25580.22 | Audio - Amphitheatre 2 | AED 210,255.75 |
| 23-25580.23 | Lighting - Amphitheatre 2 | AED 446,946.00 |
| 23-25580.95 | Video - Amphitheatre 2 v6.5 | AED 492,273.00 |
| 23-25580.26 | Power - Amphitheatre 2 | AED 69,606.00 |
| 23-25580.27 | Consumables - Amphitheatre 2 | AED 12,720.00 |
| 23-25580.87 | Crew - Amphitheatre 2 v6.2 | AED 566,900.00 |
| 23-25580.29 | Audio - Empowerment Hub | AED 107,937.00 |
| 23-25580.30 | Lighting - Empowerment Hub | AED 235,074.75 |
| 23-25580.32 | Rigging - Action Empowerment | AED 46,438.00 |
| 23-25580.33 | Power - Empowerment Hub | AED 20,232.00 |

| | | |
|-------------|---|-------------------|
| 23-25580.34 | Consumables - Empowerment Hub | AED 7,092.00 |
| 23-25580.35 | Crew - Empowerment Hub v6.2 | AED 359,350.00 |
| 23-25580.36 | Audio - COP TV | AED 110,844.00 |
| 23-25580.37 | Lighting - COP TV | AED 208,652.25 |
| 23-25580.38 | Video -COP TV | AED 289,944.00 |
| 23-25580.40 | Power - COP TV | AED 40,239.00 |
| 23-25580.41 | Consumables - COP TV | AED 8,172.00 |
| 23-25580.89 | Crew - COP TV | AED 566,900.00 |
| 23-25580.43 | Audio - Marrakech Partnership Lounge | AED 239,979.00 |
| 23-25580.44 | Lighting - Marrakech Partnership Lounge | AED 260,196.00 |
| 23-25580.47 | Power - Marrakech Partnership Lounge | AED 20,232.00 |
| 23-25580.48 | Consumables - Marrakech Partnership Lounge | AED 6,012.00 |
| 23-25580.90 | Crew - Marrakech Partnership Lounge v6.2 | AED 267,350.00 |
| 23-25580.51 | Lighting - Bilateral Rooms x 6 rooms | AED 109,734.00 |
| 23-25580.52 | Power - Bilateral Rooms x 6 Rooms | AED 7,362.00 |
| 23-25580.91 | Crew - Bilateral Rooms x 6 rooms v6.2 | AED 191,450.00 |
| 23-25580.71 | Audio - Hearing Aid Loop Systems v6.4 | AED 141,645.00 |
| 23-25580.61 | Audio - Across all rooms | AED 86,787.00 |
| 23-25580.62 | Lighting - Across all Rooms & External v6.5 | AED 1,044,233.00 |
| 23-25580.63 | Rigging - Across all rooms | AED 657,448.00 |
| 23-25580.64 | Power - Across all rooms | AED 475,380.00 |
| 23-25580.92 | Crew - Across all rooms v6.2 | AED 1,378,250.00 |
| 23-25580.66 | Transportation and logistics v6.2 | AED 4,329,120.00 |
| 23-25580.93 | GCA - Rooms Mains Power Supplies V6.3 | AED 265,845.50 |
| 23-25580.94 | GCA - Mains Power & Distribution - 5x 400A v6.3 | AED 176,732.00 |
| 23-25580.97 | Project Discount | AED -1,768,597.00 |

| | |
|--------------------|--------------------------|
| Total net | AED 15,917,375.00 |
| VAT (5.00%) | AED 795,868.75 |
| Total costs | AED 16,713,243.75 |

Signature Client (Identity Holdings Ltd)

Location/Date

Stamp/Signature

If you have any change requests, please inform your project manager in due time.
Please send us the signed order by e-mail.

With the receipt of this offer, all previous offers for this project / request lose their validity. Please note that the commercial offers as well as the technology and service concepts offered by us may only be passed on with the written consent of Encore Staging Services L.L.C.

| | |
|--|--|
| Sales Manager: | Project Manager: |
| Martin Lubach | Jhune Lenon |
| martin.lubach@encoreglobal.com | jhune.lenon@encoreglobal.com |
| +971 50 384 3733 | +971 50 559 2739 |

After the order has been confirmed in writing, we ask you to consider the following payment modalities:
Due immediately

Please inform us of any deviating billing address and any internal PO numbers so that we can immediately issue a proper and legally compliant invoice for you after your event.

Service hours are estimated and will be charged on T&M basis (time and material basis).

Unless agreed otherwise, our General Terms and Conditions apply, accessible under
<https://www.encore-emea.com/terms-and-conditions/tac-uae-ksa/>

With written order placement, you confirm the acknowledgement and understanding of them.

In connection with the provision of our service, we are particularly interested in your feedback after the conclusion of the event. For this purpose, we will send you an invitation to our customer satisfaction survey Event Pulse by our external service provider Medallia (www.medallia.com) within a period of up to five days after the event. If you are not interested in participating in the survey, please send us an email to Privacy-EMEA@encoreglobal.com. Further details on the handling of personal data can be found in the privacy policy on our website www.encore-emea.com.